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CONTRACT NO. : ……………………..Specify contract number   

   

“RECITALS”  

  

THIS AGREEMENT is made on …………..Date (day) day of …………………Month and year 

   

  
BETWEEN  

  

THE GOVERNMENT OF MALAYSIA as represented 

by……………………………..Name of Government Agency   whose address is at 

………….………..Specify full address (hereinafter referred to as “the Government”) of the 

first part;   

AND  

……………………………………………………………………Name of the sole 

proprietorship/partnership/body corporate, (whichever is applicable) ,  

…………………………………………………………………… Suruhanjaya Syarikat Malaysia 

Registration No./ Ministry of Finance Registration No and Board of Engineering Consultancy Practice 

Registration No.……………………….  Specify registration number , a sole proprietorship or 

partnership registered in Malaysia or a body corporate incorporated under the 

Companies Act 1965 (whichever is applicable) and practising as an Engineering 

Consultancy Practice, having its registered office  at  
Specify full address  

………………………hereinafter referred to as “CE”) of the other part.    

  

The Government and the CE shall individually be referred as the “Party“ and 

collectively referred to as the “Parties”.   

  

WHEREAS -  

  

(A) The Government intends to construct and complete…Specify full 

……………..…………….name of project  (hereinafter referred to as “the Project”) 

and is desirous of obtaining (hereinafter referred to as “the Services”)  from 

the CE in connection with theSpecify field of the consultancy service 

………..…………………..…… (hereinafter referred to as "the Works").  

  

(B) The CE has submitted its proposal to the Government on the scope for the 

Services and both Parties have agreed on the scope of Services as per the 

Terms of Reference specified in Appendix 1 and Technical Documents in 

Appendix 2 of this Agreement.  
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(C) In furtherance of such intention, the Government has agreed to appoint the CE 

and the CE has agreed to such appointment to provide the Services 

necessary for the effective implementation of the Project. A copy of the Letter 

of Acceptance dated ….……Date issued by Government……………...... is attached in  

Appendix 3 of this  

Agreement.  

NOW IT IS HEREBY AGREED as follows:  

  

PART A  

  

GENERAL  

  

1.0  DEFINITIONS AND INTERPRETATIONS  

  

1.1.  Definitions  

  

In this Agreement, including the appendices, unless the context otherwise 

requires the following words and expressions used under this Agreement shall 

have the following meanings:    

  

(a) “Agreement” means this document and shall comprise the clauses, 

schedules and appendices of this Agreement and include any 

supplemental written agreement thereto as may be executed and be in 

force from time to time or any time;  

  

(b) „‟Associated Consultant” means other consultant(s) engaged by the CE 

upon request and approval by the Government to carry out services for 

any part of the project;  

  

(c) “CE” means the engineering consultancy firm named in the Recitals of 

this Agreement, (a sole proprietorship, partnership or body corporate 

(whichever is applicable) which is established or incorporated under the 

laws of Malaysia (for a body corporate – “Companies Act 1965 [Act 

125]”) and registered under the Registration of Engineers Act 1967 [Act 

138] and engaged to provide professional engineering consultancy 

services to the Government under this Agreement and shall include its 

personnel, servants, agents, heirs,  administrators, successors and duly 

appointed representatives. A copy of the Certificate of Registration 

under the Registration of Engineers Act 1967 [Act 138] is attached in  

Appendix 4;  

  

(d) “Contractor” means any sole proprietorship, partnership or company 

engaged by the Government under a contract for the Project or to 

supply goods in connection with the Project or both and includes 

subcontractors;  

  

(e) “Contract Price” means the ceiling of total consulting fee and ceiling    

out of pocket expenses as specified under clause 2.0;   



Form CSA2014-Engineering (Amendment 2018)  

7  

  

  

(f) Contract Period means the contract period as prescribed under Clause  

3.1 herein;  

  

(g) “Estimated Cost of the Works” the estimated cost of the Works for 

which the CE is engaged to provide the Services; 

(h) “Defects Liability Period” is as provided in the contract between the  

Government and Contractor;  

  

(i) “Deliverables” means all deliverables (including designs, drawings, 

details, plans, calculations and reports) as specified in Appendix 5 to 

be submitted to the Government by the CE as particularly specified in 

the Terms of Reference in Appendix 1 of this Agreement;  

  

(j) “Contract Sum for the Works” means the Contract Sum accepted by the 

Government for the construction of the Works as stated in the Letter of 

Acceptance less contingency items;  

  

(k) “Government‟s Representative (“GR”) means the person under item 5 

in Appendix 7 or such other person as may be appointed from time to 

time by the Government and notified in writing to the CE to carry out the 

duties of the GR and the person so designated or appointed may be 

described by position;  

  

(l) “Services” means the professional consultancy services for the project 

which the Government has engaged the CE to perform in accordance 

with the Terms of Reference, Technical Documents and Deliverables 

as specified in Appendices 1, 2 and 5;  

  

(m) “Professional Indemnity Insurance” means the insurances taken and 

maintained by the CE covering its liability in respect of any negligence, 

error or omission acts of CE and its employees under Clause 5.11;  

  

(n) “Project” means the project of which the Works form a part;  

  

(o) “Works” means the works described briefly in Recital (A) of this 

Agreement which the Government has engaged the Contractor to carry 

out and the CE is appointed to perform Services and which may 

comprise those as specified under this Agreement.  

1.2.  Interpretations  

 In this Agreement, including the appendices/schedules/annexures, unless the 

context otherwise requires, the following words and phrases shall have the 

following meanings:  

  

(a) words denoting the singular number shall include the plural and vice 

versa;  

(b) words denoting any gender shall include all genders  
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(c) words denoting persons shall include a body of persons, corporate or 

unincorporated;  

(d) any reference to clauses, sub-clauses, appendices, annexures, 

schedules, paragraphs and sub-paragraphs shall be a reference to the 

clauses, sub-clauses, appendices, annexures, schedules, paragraphs 

and sub-paragraphs of this Agreement;   

  

(e)  

  

(f) reference to any document or agreement shall include reference to 

such document or agreement as amended, novated, supplemented, 

varied or replaced from time to time;   

  

(g) reference to any legislation or any provision of any legislation shall 

include statutory modification and any amendment, modification or any 

legislation or re-enactment of that legislation or any legislative 

provisions substituted for, and all regulations and statutory instruments 

issued under such legislation or provision;   

  

(h) recital headings are for convenience only and shall not affect the 

interpretation and construction hereof;   

  

(i) the recitals and appendices hereto and any documents therein referred 

to shall be taken, read and construed as an essential and integral part 

of this Agreement and in the event of any inconsistency between the 

terms of any of the appendices and the terms of this Agreement, the 

terms of this Agreement shall prevail over those appendices;   

  

(j) any reference to an “amendment” includes any variation, deletion or 

addition and “amend” or “amended” shall be construed accordingly;  

  

(k)  

  

(l)  

  

(m) 

any reference to a “day”, “week”, “month” or “year” is a reference to that 

day week, month or year in accordance with the Gregorian calendar;   

   

(n)  

reference to any party referred to in this Agreement shall include its  

successors or permitted assigns ;   

any reference to “design” includes technical specifications, design  

drawings and any other relevant documentation ;   

any reference to “law” includes any constitution, decree, judgment, 

legislation, order, ordinance, regulation, statute, treaty, by-law or other  

legislative measure in 

Malaysia 

;   

if any period of time is specified from a given day or a day of a given 

act or event, it is to be calculated exclusive of that day and if any such 

specified period of time or a day of a specified given act or event falls 

on a day which is not a Working Day, then such period of a specified 

time or a specified day of a given act or event is deemed to be on the  

next Working Day ;   
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(o) any reference to “pay” or its cognate expressions includes payment 
made in cash or by way of bank draft (drawn on a bank licensed to 
carry on banking business under the provisions of the Financial  

Services Act 2013 [Act 758] and Islamic Financial Services Act 2013  

[Act 759]) or effected through inter-bank transfers to the account of the  

payee giving the payee immediate access to available funds; and   

  

(p) the recitals and appendices hereto and any documents therein referred 

to shall be taken, read and construed as an essential and integral part 

of this Agreement and in the event of any inconsistency between the 

terms of the appendices and the terms of this Agreement, the terms of 

this Agreement shall prevail over those appendices.  

  
1.1.  Entire Agreement  

  

  This Agreement contains the entire agreement between the Parties with 

respect to the subject matter hereof and supersedes all prior agreements or 

understandings, between the Parties in relation to such matter. The Parties 

hereby acknowledge that in entering into this Agreement, it has not relied on 

any representation or warranty save as expressly set out herein or in any 

document expressly referred to herein.  

  

2.0  APPOINTMENT AND CONSIDERATION  

  

The Government hereby appoints the CE and the CE accepts the appointment 

to provide the Services for a consideration of Ringgit …… Specify total cost in word 

format   ……… only    (RM……Specify total cost in number format …..) as the ceiling 

contract amount (hereinafter referred to as the “Contract Price” and specified  

in Appendix 6A of this Agreement)  which consists of Ringgit Malaysia ……… 

Specify consulting fee in word format ………  only (RM……………………………………Specify 

consulting fee in number format ) as the ceiling consulting fee (as specified  in Appendix 

6B of this Agreement) and Ringgit …Specify out of pocket expenses in word format ……..  

only (RMSpecify out of pocket expenses in number format ) as the ceiling out of pocket 

expenses (as specified in Appendix 6C of this Agreement) subject to the 

terms and conditions set forth in this Agreement as per the Letter of 

Acceptance dated …Date issued by Government  (as specified in Appendix 3 of this 

Agreement). 

  

3.0  EEFECTIVE DATE AND DURATION OF THIS AGREEMENT  

  

3.1.  Contract Period  
  Specify duration of consultancy period  

This Agreement shall be for a period of………………………………………… 

(week/month/year) as specified under item 2 in Appendix 7 (hereinafter referred 

to as the “Contract Period”) commencing from …………………(hereinafter 
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referred to as Specify start date “Commencement Date”) and shall expire on the 

date stated under item 3 in Appendix 7 (hereinafter referred to as the 

“Contract Expiry Date”) unless terminated earlier in accordance with the 

provisions of Part E of this Agreement.  

  

  

  

  

3.2.  Extension of Contract Period  

  

(a) The CE shall, upon it becoming reasonably apparent that the progress 

of the Services is delayed, apply in writing to the Government for the 

approval of extension of the Contract Period. The CE shall further 

furnish to the Government relevant information as to the causes of 

delay together with a revised Services Implementation Schedule and 

estimated revised cost (if any), for the approval of the Government.  

  

(b) The Government shall have the absolute discretion whether or not to 

consider such application. In the event the Government agrees to 

extend the Contract Period, the Government shall inform the CE in 

writing pertaining to the period of extension.  Provided that the 

extension on the Contract Period shall not affect the Contract Price as 

specified in clause 2.0.   
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PART B   

  

CE’S REPRESENTATIONS, WARRANTIES AND OBLIGATIONS  

  

4.0  CE’S REPRESENTATIONS AND WARRANTIES  

  The CE hereby represents and warrants to the Government that –  

  

(a) it is a corporation validly existing under the laws of Malaysia;  
 

(b) it is registered as a consultancy firm with the Ministry of Finance 
Malaysia (MOF);  
 

(c) the CE is a body corporate or partnership or sole proprietorship 
registered under the Registration of Engineers Act 1967 [Act 138] and 
exists validly under the laws of Malaysia;   

 
(d) the CE shall keep current all such registrations and ensure their validity 

throughout the duration of this Agreement;   
 

(e) the CE has the legal capacity to enter into and perform its obligations 
under this Agreement and to carry out the Services as contemplated by 
this Agreement;  

 
(f) the CE has taken all necessary actions to authorize the entry into and 

performance of this Agreement and to carry out the Services 
contemplated by this Agreement;  

 
(g) as at the execution date, neither the execution nor performance by the 

CE of this Agreement nor any transactions contemplated by this 
Agreement will violate in any respect any provision of –  

(i) its Memorandum and Articles of Association; or   
(ii) any other document or agreement which is binding upon it or its 

assets;   
 

(h) no litigation, arbitration, tax claim, dispute or administrative proceeding 
is presently current or pending or, to its knowledge, threatened, which is 
likely to have a material adverse effect upon it or its ability to perform its 
financial or other obligations under this Agreement;  
 

(i) no corruption or unlawful or illegal activities or practices have been 
used to secure this Agreement;  

 
(j) this Agreement constitutes a legal, valid and binding obligation of 
the CE and is enforceable in accordance with its terms and conditions;  

(k) it has the necessary financial, technical, and professional capability and 
expertise to provide the Services under this Agreement,  

 

 

 

 



Form CSA2014-Engineering (Amendment 2018)  

12  

  

 

 

and the CE acknowledges that the Government has entered into this Agreement in 

reliance on its representations and warranties as aforesaid.   

  

5.0  CE’S OBLIGATIONS  

  

5.1.  Quality of Services  

  

(a) The CE shall maintain a professional standard of service and 

competence and shall exercise all reasonable skill, care and diligence 

in the discharge of the professional services agreed to be performed in 

this Agreement in the best interests of the Government and, in so far as 

their duties are discretionary, shall act fairly between the Government 

and any third party.  

  

(b) The CE shall have sufficient knowledge of current Local Authority 

requirements, bye-laws, local land acts and other regulations relating to 

the Project, and shall advice the Government accordingly in matters 

affecting the implementation of the Project.  

  

5.2.  Timeliness of Services  

  

(a) The CE shall prepare a draft services implementation schedule 

incorporating the key dates specified for carrying out the Services which 

shall be in accordance with the requirements of the Terms of 

Reference, for the approval of the Government.  

  

(b) The agreed draft service implementation schedule as approved by the 

Government shall be the Service Implementation Schedule as in 

Appendix 8; which shall be amended only with the approval of the 

Government. Any subsequent changes or amendments approved by 

the Government shall form part and be read together with the Service 

Implementation Schedule.   

  

(c) The CE shall provide to the Government scheduled progress reports in 

such form and details as prescribed in the Terms of Reference.   

  

(d) The CE shall keep the GR informed on a day to day basis of all 

instructions, variations and design changes made or authorized by the 

CE.   

  

5.3.  Consequences of Delay  

  

(a) If the CE fails to deliver any Deliverables by the due date(s) agreed by 

both parties as specified in Appendix 5 of this Agreement without 

reasonable cause, the CE shall pay Liquidated and Ascertained 

Damages (LAD) to the Government for the delay. The period of delay 
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shall be calculated beginning from the scheduled delivery date and 

ending on the actual date as delivered and submitted to the 

Government.    

  

(b) The LAD shall be computed on a daily basis for each day of delay at 

every stage of deliverables based on the formula specified under item 8 

in Appendix 7 of this Agreement.  

  

5.4.  Instructions by The Government  

(a) The CE shall comply with all instructions issued by the Government in 

regard to matters expressly empowered under this Agreement. The CE 

shall follow the Government procedures so far as possible and shall 

obtain prior approval in writing from the Government of any departures 

from such procedures. Nothing in this clause shall be deemed to affect 

the responsibilities of the CE in connection with the Services.  

  

(b) The CE shall attend or be represented at all meetings convened by the 

Government to which the CE may be summoned, and shall advise and 

assist the Government on all matters relating to the Services.  

  

5.5.  Design Services  

  

(a) Where the CE is required by the Government to provide design 
services, the CE shall guarantee the Government that such design shall 
be suitable, functional, safe and in compliance with the design standard 
and specification of the Works.  
  

(b) The CE shall use due skill and care to ensure that the design of all 
parts of the Works for which the CE is responsible under this 
Agreement is in accordance with the laws and regulations and other 
statutory and regulatory requirement applicable to the Works.  
  

(c) The CE shall strictly comply with the project brief and approved ceiling 
project cost as specified under the Terms of Reference.  The CE shall 
not without prior written approval of the Government amend the project 
brief which in the opinion of the CE is likely to increase the project cost.  
  

(d) All drawings, designs, plans, specifications, bills of quantities or other 
documents, matters or things prepared by the CE for or in connection 
with any invitation for tenders shall not be used for any other such 
purposes unless they shall first have been approved by the GR.  The 
approval by the GR shall not relieve the CE of its obligations in 
connection with the Services.  
  

(e) All designs, calculations, drawings and documents and any other 
deliverables in relation to the Services to be provided by the CE to the 
Government shall be approved and signed by the CE.  
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(f) The CE shall not without prior written approval of the Government, 
make amendments to any approved design or give any instruction 
which is likely to increase the cost of the project, unless the variations 
are of an emergency nature and any delay in carrying out such variation 
works can cause claims against the Government or involve danger to 
life and property and in the circumstance it is impracticable for the CE 
to obtain such approval. In such circumstances, the CE shall seek the 
approval of the Government as soon as possible of such variation 
works.  
  

(g) If during construction any defect or damage shall occur to the Works or 

any part thereof or if there shall arise a need for a variation to the 

Works, as a result of any defect, fault, insufficiency or inadequacy in the 

design, the Government shall issue to the CE a notice specifying the 

default and requiring the CE to remedy the same within the period 

specified by GR at the CE‟s own cost and expense. If the same is not 

remedied, the Government shall be entitled, without prejudice to any 

other rights or remedies it may possess against the CE under this 

Agreement or at law, to claim and recover from the CE any payment for 

any loss/claims and/or damages suffered or any other expenses 

incurred as a result thereof.  

  

(h) Notwithstanding clause 5.5(g), the Government may elect to remedy 

the defect, fault, insufficiency or inadequacy in the design as at the time 

such defect, fault, insufficiency or inadequacy is  established and the 

Government shall be entitled to deduct the amount up to the limit of 

sum certified by the GR to be the sum required to remedy the same 

from any money due or to become due to the CE under this Agreement, 

failing which such sum shall be recovered from the Professional 

Indemnity Insurances taken by the CE or as a debt from the CE.  

  

5.6.  CE’s Personnel  

  

(a) The CE shall provide efficient, suitably qualified and experienced 

Personnel and acceptable to the Government to carry out the Services.  

  

(b) The Services shall be carried out by the CE‟s Personnel as specified 

under Appendix 9 hereof within the time and stage as specified in the 

Service Implementation Schedule in Appendix 8.  

  

(c) The Project Manager of the CE as specified in Appendix 9 shall be 

responsible for the management of the CE‟s Personnel for the Services 

as well as to act as liaison between the CE and the Government.  

  

(d) The CE shall ensure the Personnel are dedicated to the Services and 

give priority to the performance of their respective portions of the 

Services assigned to them over any other works, tasks and 

assignments in relation to other existing or future projects.  
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(e) No Personnel shall be engaged by the CE or its affiliates for 

other work or project without the prior written consent of GR.  

  

(f) There shall be no changes or substitutions in the CE‟s Personnel set 

forth in Appendix 9 without the prior written approval of the 

Government.  If for any reason beyond the reasonable control of the 

CE, it becomes necessary to replace any of the CE‟s Personnel, the CE 

shall forthwith provide as a replacement, a person of equivalent or 

better qualification and experience to the Government at no additional 

cost to the Government of which the Government shall consider without 

undue delay.  

  

(g) No Personnel shall be engaged by the CE or its affiliates for other work 

or project without the prior written consent of GR.  

  

(h) In the event the number of CE‟s Personnel as specified in Appendix 9 

is reduced without the prior written approval of the Government, the 

Government shall have the right to deduct the Consulting Fee based on 

CE‟s Personnel Time Input Schedule as specified in Appendix 10.   

  

(i) The CE shall ensure that any changes, substitution or replacement of 

Personnel shall not affect the term and the implementation for the 

provision of the Services.  

  

(j) Notwithstanding clause 5.6(f), the GR may at any time request the CE 

to reduce the number of the Personnel according to the progress of the 

Works.  

  

(k) The GR may with the agreement of the CE, direct the CE, within a time 

frame of not less than fourteen (14) days, to remove any Personnel 

who, in the opinion of the GR, is lacking in appropriate skills or 

qualifications, engages in misconduct or is incompetent or negligent.  

  

  

  

5.7.  Information and Records  

  

(a) The CE shall furnish the Government such information in relation to the 

Services as the Government may from time to time reasonably request.  

  

(b) The CE shall keep accurate, systematic and up-to-date records and 

accounts in respect of the provision of the Services in such form and 

details as is customary in the profession or as may be required by the 

Government from time to time as shall be sufficient to establish 

accurately that the costs and expenditure referred to in Appendix 6A, 
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Appendix 6B and Appendix 6C of this Agreement have been duly 

incurred.  

  

(c) The CE shall permit the GR from time to time to inspect their records 

and accounts relating to the Services and to make copies thereof and 

shall permit the Government or any person authorized by the 

Government, from time to time, to audit such records and accounts 

during the performance of the Services.  

  

(d) In the event of failure occurring after the completion of the Project, the 

CE may be required by the Government to submit a report detailing 

probable cause and remedial action. References shall be made to all 

kept records and accounts.  

  

5.8. Liability  

  

The CE agrees that it shall provide the Services under this Agreement in good 

faith and hereby warrants that the Services provided under this Agreement 

meet the professional standards for consultancy in the relevant field.  

5.9. Indemnity  

  

The CE agrees with the Government that –  

  

(a) the CE shall perform all of its obligations under this Agreement at its 

own risk and  releases, to the fullest extent permitted by law, and shall 

indemnify and keep the Government and their agents and servants 

from all claims and demands of every kind resulting from any accident, 

damage, injury or death arising from carrying out of the Services except 

where such accident, damage, injury or death is caused or contributed 

to by any act or omission or negligence of the Government or its agents 

and servants and the CE expressly agrees that in the absence of any 

such act, omission or negligence as aforesaid the Government shall 

have no responsibility or liability whatsoever in relation to such 

accident, damage, injury or death.  

  

(b) the CE shall indemnify and keep the Government indemnified from and 

against all actions, suits, claim or demands, proceedings, losses, 

damages, compensation, costs (legal cost) charges and expenses 

whatsoever to which the Government shall or may be or become liable 

in respect of or arising from -  

   

(i) the negligent use or act, misuse or abuse by the CE or the CE‟s 

Personnel, servants, agents or employees appointed by the CE in 

the performance of the Services; or  

  

(ii) any loss or damage to property or injury of whatsoever nature or 

kind and howsoever or wherever sustained or caused or 

contributed to by carrying out the Services by the CE to any 
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person and not caused by the negligence or willful act, default or 

omission of the Government, its agents or servants; or  

  

(iii) any loss, damage or injury from any cause whatsoever to property 

or persons affected by the Services to the extent to which the 

same is occasioned or contributed to by the act, error, omission, 

neglect, breach or default of the CE or the CE‟s Personnel, 

servants, agents or employees; and  

  

(c) the obligations under this clause shall continue after the expiry or earlier 

termination of this Agreement in respect of any act, deed, matter or 

thing happening before such expiration or termination of this 

Agreement.  

  

5.10. Insurance  

  

The CE shall at its own cost and expense effect and maintain all necessary 

insurance including insurances for its professional engineer, graduate 

engineer, sub-professional staff and employees. The insurance shall be valid 

until the expiry of the Defect Liability Period.  

  

5.11. Professional Indemnity Insurance  

  

(a) The CE warrants that the CE has taken and is maintaining its own cost 

and expense a professional indemnity insurance covering its liabilities in 

respect of any act of negligence, error or omission of the CE, its 

employees, partners, servants and any persons under its supervision in 

the course of providing the Services under this Agreement. The 

professional indemnity insurance shall be valid and irrevocable not less 

that twelve (12) months after the expiry of the Defect Liability Period.  

  

(b) The GR may at any time request the CE to produce a copy of the 

insurance policy as evidence that the insurances required under this 

clause are being maintained and remain valid not less than twelve (12) 

months after the expiry of the Defect Liability Period.  

  

5.12. Emergency and Accident  

  

(a) Where any accident, failure or other event occurs due to any cause 

whatsoever to, in or in connection with the Services provided for the 

Works or any part thereof either during the execution of the Works or 

during the Defect Liability Period or the period thereafter, the CE shall 

immediately report to the Government of the accident, failure or event 

together with the CE‟s proposal on any interim measures required to be 

taken.  

  

(b) The CE shall conduct a full investigation on the accident, failure or 

event if directed in writing by the Government in order to determine the 

cause or reason for the accident, failure or event and submit a report of 
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the investigation to the Government together with the CE‟s proposals 

for remedial works in respect thereof.  

  

(c) If the Government directs the CE to carry out any remedial works as 

specified under clause 5.12 (b), the CE shall carry out the remedial 

works within fourteen (14) days from the date of the written direction.  

  

(d) The CE shall immediately obtain the approval of the Government before 

giving any instruction for any variation of works required if an accident, 

failure or event had occurred and any delay in carrying out the variation 

will cause claims against the Government or involve danger to life or 

property.  

  

(e) In the event that the Government decides that the investigation in 

relation to the accident, failure or event which occurred should be 

carried out by the Government, its employee or any person or body 

appointed or authorized by the Government, the CE shall give full 

cooperation and render all necessary assistance and facilities including 

the giving of access to all specifications, designs, records and other 

available information relating to the Works as may be required by the 

Government, its employee or such authorized person or body at no 

additional cost.  

  

If the accident, failure or event occurred is not due to the 

negligence, error, omission, default or poor supervision of the CE, then 

the Services provided by the CE hereto during the Defect Liability Period shall 

be construed as part of the Basic Professional Services and the CE is not 

entitled to claim for any additional payment. Any services required from a third 

party for works not within the scope of Basic Professional Services described 

in  Appendix 1 of this Agreement shall also be paid accordingly by the 

Government.  

  

(g) If the investigation reveals that the accident, failure or event which 

occurred is due to the negligence, error, omission, default or poor 

supervision of the CE, and its negligence, error, omission, default or 

poor supervision had resulted in injury, damage or loss of any person or 

property, then the CE shall be responsible for the injury, damage or loss 

caused to any person or property and shall undertake to−  

  

(i) pay any person for the injury, damage or loss suffered by any 

person or his property; and  

  

(ii) repair, replace or make good all injury, damages and/or pay all 

expenses and costs pertaining to injury and loss suffered by that 

person or his property.  

  

(h) In the event that the CE fails to comply with clause 5.12(g) and the 

Government is held liable for damages to any person for injury, damage 

or loss suffered, or has to repair or make good such damages and/or 

(f)  
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losses, such payment shall be deducted from any payment due to the 

CE under this Agreement or shall be claimed from the CE as a debt due 

to the Government.  

  

  

5.13. Confidentiality  

  

(a) Except with the prior written consent or the instructions of the 

Government, the CE shall not at any time communicate to any person 

or body or entity any confidential information disclosed to the CE for the 

purpose of the provision of the Services or discovered by the CE in the 

course of this provision and performance of the Services; nor make 

public any information as to the recommendations, assessments and 

opinions formulated in the course of or as a result of the provision and 

performance of the Services; nor make  or  cause  to  be  made  any  

press statement or otherwise relating to the Services; nor make use of 

the Deliverables for the purposes other than that stipulated in this 

Agreement and the foregoing obligations shall not be rendered void by 

suspension, termination or expiry of this Agreement for whatsoever 

cause.  

  

(b) This sub-clause shall not apply to information which:  

  

(i) is or becomes generally available to the public other than as a 

result of a breach of an obligation under this clause;  

  

(ii) is already known to the other party to whom it is disclosed to, at 

the time of disclosure;  

  

(iii) is independently developed without benefit of the confidential 

information of the other party;  

  

(iv) is in possession of the CE without restriction before the date of 

receipt from the other party subject to the right of the Government 

to re-classify certain information as confidential.  

  

(c) In the event that the CE receives a request to disclose all or any part of 

any confidential information under the terms of a valid and effective 

subpoena or order issued by a court of competent jurisdiction, judicial 

or administrative agency or by a legislative body or committee, such 

disclosure by the CE shall not constitute a violation of this Agreement 

provided that-  

  

(i) the CE promptly notifies the Government of the existence, terms 

and circumstances surrounding such request;  

  

(ii) the CE consults with the Government on the advisability of taking 

available legal steps to resist or narrow, such request; and  
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(iii) the CE exercises its best efforts to obtain an order or other reliable 

assurance that confidential treatment shall be accorded to the 

information to be disclosed. 

  

  

(d) This clause continues in force notwithstanding the termination of this 

Agreement for any reason.  

  

5.14. Notice of Delay  

  

In the event the CE encounters any delay in obtaining the required assistance 

and information set forth in clause 5.7(a), the CE shall notify the Government 

of such delay and its duration and the Government, at its absolute discretion, 

may grant an appropriate extension of time and other consideration 

appropriate for provision of the Services.  

  

5.15. Assistance in Arbitration Inquiry or Litigation  

  

The CE shall, if so required by the Government, within the period of work 

before completion, assist and advise the Government with regard to any 

matter or thing which may be the subject of arbitration, inquiry or litigation and 

if and when so required by the Government shall attend and give evidence or 

otherwise assist the Government before any court or in any arbitration or at 

any inquiry dealing with any matter arising from or in connection with the 

execution of the Services. In the event of arbitration or other proceedings 

arising after the completion of Services, if so required by the Government, the 

CE shall assist in any manner whatsoever and advise the Government under 

the same conditions of engagements as are applicable generally to this 

Agreement, subject always to −  

  

(a) the right of the CE to recover its time and cost in attending to this 

request, such time and cost to be negotiated separately with the  

Government; and  

  

(b) the right of the CE to take appropriate measures to safeguard and 

protect its interest.  

  

5.16. Situation Beyond Control Of CE  

  

(a) The CE shall immediately inform the Government in writing of any 

situation or the occurrence of any event beyond the reasonable control 

of the CE, which makes it impossible for the CE to carry out its 

obligations hereunder.  

  

(b) If the Government agrees in writing that such situation or event exists, 

the Government may terminate this Agreement by giving not less than 

thirty (30) days written notice and shall pay all fees and payments due 

and outstanding to the CE in accordance with clause 14.0 within thirty 

(30) days from the date of termination of this Agreement.   
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(c) In the event of disagreement between the Parties as to the existence of 

such situation or event, the matter shall be referred to the GR as 

specified under item 5 in Appendix 7 for a decision.   

  

  

5.17. Prohibition on Association  

  

The CE agrees that during and after the conclusion or termination of this 

Agreement, the CE shall limit its role for the Project to the provision of the 

Services and hereby disqualifies itself from the provision of goods or services 

in any capacity for the Project including bidding for any part of the Project 

except as the Government may otherwise agree or request the CE.  

  

5.18. Prohibition on Conflicting Activities  

  

No Personnel of the CE assigned to the Services under this Agreement nor 

the CE‟s staff, subsidiary or associate shall engage, directly or indirectly, 

either in his name or through his then employer, in any business or 

professional activities connected to the Services or Project and neither shall 

the CE‟s Personnel be so engaged directly or indirectly, either in his name or 

through the CE in any such other conflicting business or professional 

activities.  

  

5.19. Independent Consultant  

  

Nothing contained herein shall be construed as establishing or creating 

between the Government and the CE the relationship of master and servant or 

principal and agent. The position of the CE performing the Services is that of 

an independent consultant.  

  

5.20. Technology and Knowledge Transfer  

  

(a) If the CE appoints foreign professionals, the CE shall endeavour to 

ensure that the employees of the Government are trained or exposed to 

the expertise of such foreign professionals pursuant to a programme for 

technology and knowledge transfer.  

  

(b) Pursuant to clause 5.20(a) above, the CE shall provide training for a 

minimum of ...............................................Specify number of government officer 

officials nominated by the Government to be competent and conversant 

in the implementation of the Project.  

  

(c) The CE shall allow the employees of the Government to be involved in 

the implementation of the Project commencing from the  

Commencement Date of this Agreement until the Contract Expiry Date.  
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5.21. Intellectual Property Rights  

  

(a) Any intellectual property rights arising out of design, plans, calculations,  

drawings, developed or used for or incorporated in the Services shall 

vest in and become the sole property of the Government free and clear 

of all liens, claims and encumbrances. The CE shall not during or at any 

time after completion on the Services or after the expiry or termination 

of this Agreement, in any way, question or dispute the ownership of the 

Government.  

  

(b) The CE agrees to grant to the Government free from all royalties, fees 

and other charges, all licenses in respect of intellectual property rights 

now or hereafter owned or controlled by the CE or in respect of which 

the CE has or will have the right to grant licenses of any design, plans, 

calculations, drawings, developed or used for or incorporated in the 

Services or any part thereof.  

  

(c) The CE shall defend and indemnify the Government from and against 

all claims, costs, damages, charges and proceedings whatsoever for or 

on account of infringement of any intellectual property rights in respect 

of any design, plans, calculations, drawings, documents, plant, 

equipment, machinery, material, methods or processes developed or 

used for or incorporated in the Services except where such infringement 

results from compliance with  the Government‟s instructions in 

accordance with this Agreement.  

  

(d) Where any infringement results from compliance with the Government‟s 

instructions in accordance with this Agreement, any royalties, damages 

or other monies which the CE may be liable to pay to the persons 

entitled to such intellectual property rights shall be reimbursed by the  

 Government.     
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PART C  

  

GOVERNMENT’S OBLIGATIONS AND RIGHTS  

  

6.0  GOVERNMENT’S OBLIGATIONS  

  

6.1.  Appointment of GR  

  

(a) The Government shall appoint the person under item 5 in Appendix 7 

of this Agreement or other persons from time to time as the 

Government Representative (“GR”) to carry out its obligations and to 

exercise its right under this Agreement, and the GR shall have the 

power to carry out such obligations and exercise such rights on behalf 

of the Government, except for the provisions under clause 10.0, 12.0 

and 13.0 which are expressly reserved to the officer authorized as 

named in the signatories to this Agreement or any other officer 

authorized under section 2 of the Government Contracts Act 1949 [ 

Revised 1973].  

  

(b) The CE shall comply with all instructions issued by the GR in regard to 

matters expressly empowered to the GR to issue under this Agreement.  

  

6.2.  Obligation to give instructions, decisions, etc. without delay  

  

(a) All instructions, notifications, consent or approval issued by the 

Government or the GR shall be in writing.  However the GR may, where 

necessary issue oral instructions, notifications, consent or approvals 

and such oral instructions, notifications, consents or approvals shall be 

followed in writing not later than seven (7) days thereafter.  

  

(b) If the CE requires a decision from the Government for the performance 

of its Services under this Agreement, the CE shall submit its request in 

writing to the GR and the GR shall give its decision within the period 

stipulated under item 6 in Appendix 7 of this Agreement.  

  

6.3.  Obligation to Supply Relevant Information and Assistance  

  

(a) The CE may request all the necessary and relevant information which 

are in the possession of the Government required for purposes of 

carrying out of its Services under this Agreement.  Notwithstanding the 

request, the Government shall have the discretion to supply the 

necessary information it deems relevant.  

  

(b) Any necessary and relevant information supplied by the Government to 

the CE pursuant to clause 6.3(a) of this Agreement shall not relieve the 

CE of any of the CE‟s obligations under this Agreement.   
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(c) The Government gives no warranty in any manner whatsoever for the 

data, report, map, photograph, plan, drawing, record or other 

information either as to the accuracy or sufficiency or as to how the 

same should be interpreted and the CE, when he makes use of and 

interprets the same, shall do so entirely at his own risk and it shall not 

constitute a breach of obligation on the part of the Government under 

clause 6.3(a) of this Agreement if such data, report, map, photograph, 

plan, drawing, record or information is not accurate or sufficient for the 

purpose of performing the CE's obligation under this Agreement.  

  

(d) Where necessary, the Government shall assist the CE to obtain, free of 

charge, unimpeded access to all land in respect of which access is 

required for the performance of the Services. The Government shall not 

be responsible for any damage to such land or any property thereon 

resulting from such access.  

  
6.4.  Payment to the CE for Services  

  

(a) In consideration for the performance of the Services, the Government 

shall pay or reimburse to the CE –   

  

(i)  the Contract Price consist of  the fixed ceiling 

consulting fee as specified in Appendix 6 B (“Fixed Ceiling 

Consulting Fees”)  and  the ceiling out of pocket expenses as 

specified in Appendix 6 C  

(“Ceiling Out of Pocket Expenses”). If  the actual costs incurred in 

the performance of the Services does not exceed the Fixed Ceiling 

Consulting Fee and the Ceiling Out Of Pocket Expenses, downward 

adjustments can be made in accordance with Appendix 6A, 

Appendix 6B  and Appendix 6C . The payment shall include 

amongst others the Government Service Tax, which amount shall 

be paid by the Government to the CA upon the CE giving proof of 

the registration of the  Service Tax Act 2018 with the Royal 

Customs Department of Malaysia . A copy of the registration of 

Government Service Tax with the Royal Customs Department of 

Malaysia is attached in Appendix 11 of this Agreement.  

  

(ii) Notwithstanding clause 6.4(a)(i), the Fixed Ceiling Consulting Fees  

 as specified in Appendix 6B is fixed and cannot be adjusted 

throughout the Contract Period even if the Contract Sum  for the 

Works exceeds the Estimated Contract Sum for Works or there is a  

change of the scope of Service or  increase in the value of Works.   

  

However  the Fixed Ceiling Consulting Fees as specified in 

Appendix 6 B shall be adjusted and reduced proportionately 

according to the following formula if the  Contract Sum for the 

Works is less than the Estimated Contract Sum for Works or there 

is a change of the scope of Service or  reduce in the value of  
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(iii)  

  

  
  

  

(b) Payments under this Agreement shall be made progressively in 

stages/phases in accordance with the Schedule of Payment as in 

Appendix 12 upon the CE furnishing to the Government all relevant 

drawings, design, reports, records and data when submitting request for 

payment.  

  

(c) Payment to the CE shall be made within thirty (30) days upon receiving 

the proper invoices, vouchers and other appropriate supporting 

materials from the CE and be deposited to the account of the CE as 

specified under item 7 in Appendix 7.  

  

(d) If any item or part of an item of an account/claims/invoices rendered by 

the CE is reasonably disputed or reasonably subject to question by the 

Government, the Government shall within thirty (30) days after receipt 

of the invoice by the GR inform the CE in writing of all items under 

dispute or subject to question. Payment by the Government of the 

remainder of the invoice shall not be withheld on such grounds.  

  

(e) Except as otherwise agreed between the Government and the CE, 

payments in respect of all fees and expenses incurred by the CE shall 

be made in Ringgit Malaysia.  

  

(f) If the CE intends to claim any additional payment pursuant to any 

clause of this Agreement, the CE shall within ninety (90) days of the 

occurrence of such event or circumstances or instructions give notice in 

writing to the GR of its intention for such claim and submit full 

particulars of the claims together with supporting documents, for the 

approval of the Government. If the CE fails to comply with this clause, 

the CE shall not be entitled to such claim and the Government shall be 

discharged from all liability in connection with the claim.  

  

(g) Final payment of the Contract Price shall be made only after the final 

Deliverables and a final account, identified as such, have been 

submitted by the CE and approved as satisfactory by the Government.  

Any amount which the Government has paid or caused to be paid in 

excess of the costs actually incurred shall be reimbursed by the CE to 

Works:   
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the Government within thirty (30) days after receipt by the CE of notice 

thereof.  

  

6.5.  Withholding Payment  

  

(a) The Government may by giving written notice to the CE, and without 

prejudice to any other rights the Government may have under this 

Agreement, withhold payments to the CE under this Agreement, upon 

the occurrence and continuance of any of the following events:  

  

(i) the CE commits any breach of the terms and conditions of this  

Agreement; or  

  

(ii) the progress of the Services fails to measure up to the aggregate 

payment made to date; or  

  

(iii) any other condition which has arisen, which in the opinion of the 

Government, interferes or threatens to interfere with the 

successful carrying out of the Project or the accomplishment of the 

purposes of this Agreement; or  

  

(iv) any failure of the CE to deliver the Services to the satisfaction of 

the Government.  

  

(b) The CE may apply to the Government, within fourteen (14) days after 

receiving notice referred to in clause 6.5(a) to review the decision to 

withhold payments by submitting documents and other evidence to 

substantiate its claims that the Services is compatible to the payments 

received. The Government‟s decision on the application shall be final 

and conclusive.  

  

7.0  GOVERNMENT’S RIGHTS  

  

7.1.  Proprietary Rights of The Government in Relation to Documents  

  

(a) All reports and relevant data such as plans, statistics and supporting 

records or material compiled or prepared by the CE in the course of this 

Agreement shall be the absolute property of the Government 

throughout their preparation and at all times thereafter. The 

Government shall have the sole and exclusive right, title and ownership 

to the documents.  

  

(b) The CE shall deliver all the plans, statistics and supporting records or 

material compiled or prepared in the course of this Agreement to the 

Government upon the Contract Expiry Date or earlier termination of this 

Agreement. The CE shall not use any information in the documents for 

purposes unrelated to this Agreement without the prior written consent 

of the Government save and except where the same is required by law 
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or any other regulatory authority or for the purposes of the CE‟s quality 

performance review processes.      

  

(c) The CE shall not publish alone or in conjunction with any other person 

any articles, photographs or other illustration relating to the Services 

unless with the prior written consent of the Government.  

  

(d) The Government reserves the right to make use of all documents 

including drawings and specifications relating to the Services at any 

time and for any purpose it so wishes.  

  

PART D  

  

DISPUTE RESOLUTIONS  

  

8.0  DISPUTE RESOLUTION   

  

8.1.  Dispute Resolution by Government Representative  

  

(a) Any dispute between the Parties in respect of any matter under this 

Agreement (except in relation to the Government exercising its sole 

discretion under this Agreement) which are not capable of being 

amicably resolved between the Parties may be referred to the appointed 

GR.  

  

(b) The GR who is appointed for such purposes shall undertake to resolve 

such dispute with all fairness and endeavour to achieve the best 

possible solution for the Parties.   

  

(c) If the Consultant:  
   

(i) fail to receive a decision from the GR within seven days (7)  days 

after being requested to do so; or  

(ii) is dissatisfied with any decision of the GR.  

  

then such dispute or difference shall be referred to Dispute Resolution 

Committee within fourteen days (14) days.  

  

8.2.  Dispute Resolution Committee  

  

(a) Any dispute between the Parties in respect of any matter under this 

Agreement (except in relation to the Government exercising its sole 

discretion under this Agreement) may be referred to a dispute 

resolution committee (hereinafter referred to as the “Dispute Resolution  

Committee"), comprising –  

  

(i) Deputy Secretary of the Ministry/ Head of Department as the 

Chairman;  Rujuk 1PP/PK3.10  
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(ii) one (1) representative to be appointed by the Government; and  

  

(iii) one (1) representative appointed by the Consultant.  

  

  

  

  

(b) The Dispute Resolution Committee shall determine its own procedures. 

The Dispute Resolution Committee shall meet and endeavour to 

achieve an amicable settlement between the Parties in respect of any 

matter referred to it.   

  

8.3.  Arbitration  

(a) If any matter, dispute or claim which is referred to the Dispute 

Resolution Committee cannot be agreed by the relevant Parties within 

forty five (45) days after the date of referral, then such dispute or 

difference shall be referred to arbitration within forty-five (45) days to an 

arbitrator to be agreed between the Parties and failing such agreement, 

to be appointed by the Director of the Kuala Lumpur Regional Centre for 

Arbitration on the application of either Party hereto. Such arbitration 

shall be heard at the Kuala Lumpur Regional Centre for Arbitration and 

shall be conducted in accordance with the rules for arbitration of the 

Kuala Lumpur Regional Centre for Arbitration using the facilities and the 

system available at the Centre.  

  

(b) Such reference shall not be commenced until after the completion or 

alleged completion of the Project or determination or alleged 

determination of the CE‟s employment under this Contract, or 

abandonment of the Project, unless with the written consent of the 

Government and the CE.  

  

(c) In the event that such consent has been obtained in accordance with 

clause 8.3(b), the reference of any matter, dispute or difference to 

arbitration pursuant to this clause and/or the continuance of any 

arbitration proceedings consequent thereto shall in no way operate as a 

waiver of the obligations of the parties to perform their respective 

obligations under this Agreement.  

  

(d) Upon every or any such reference the costs of such incidental to the 

reference and award shall be in the discretion of the Arbitrator who may 

determine the amount thereof, or direct the amount to be taxed as 

between solicitor and client or as between party and party, and shall 

direct by whom and to whom and in what manner the same be borne, 

award and paid.  

  

(e) The award of the Arbitrator shall be final and binding on the Parties.  
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(f) In the event of the death of the arbitrator or his unwillingness or inability 

to act, then the Government and the CE upon agreement shall appoint 

another person to act as the arbitrator, and in the event the Government 

and the CE fail to agree on the appointment of an arbitrator, an 

arbitrator shall be appointed by the Director of the Kuala Lumpur 

Regional Centre for Arbitration.  

  

(g) this clause, “reference” shall be deemed to be reference to arbitration 

within the meaning of the Arbitration Act 2005.  

  

(h) The arbitration shall be governed by the Arbitration Act 2005 and the       

laws of Malaysia.  

  

  

  

PART E  

  

SUSPENSION AND TERMINATION   

  

9.0  SUSPENSION  

  

9.1.  Suspension and Resumption of Services  

  

(a) The GR may at any time instruct the CE to suspend part or all of the 

Services by the giving the CE due notice in writing.  

  

(b) Upon receipt of such instruction, the CE shall suspend part or all of the 

Services for such time and in such manner as specified in the 

instruction and shall duly protect, store and secure the Services against 

any deterioration, loss or damage.  

  

(c) During the suspension period, the CE shall continue to perform his 

obligations under the Agreement which is not affected by the instruction 

to suspend, including the obligation to effect and maintain insurance.  

  

(d) The GR may instruct the CE to resume the Services at any time 

thereafter. Upon receipt of such instruction the CE shall resume the 

Services and the Parties shall jointly examine the Services affected by 

the suspension. The CE shall make good any deterioration or defect in 

or loss of the Services which has occurred during the suspension. The 

CE shall also take all necessary actions to mitigate the expenses 

incurred.  

  

9.2.  Extension of Time  

  

(a) If the CE suffers delay and/or incurs expenses in complying with the 

instruction under clause 9.1 and in resumption of the Services, and if 

such delay and/or expenses was not foreseeable by the CE, the CE 
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shall give notice for extension of time. PROVIDED THAT the CE shall 

not be entitled to such extension if the suspension is due to a cause 

attributable to the CE and the CE shall not be entitled to payment of 

loss and expenses if the CE−  

  

(i) fails to take measures specified in clause 9.1(b); and  

  

(ii) fails to take all necessary action to mitigate the expenses incurred.  

  

(b) In the event such suspension shall continue for a period of more than 

twelve (12) months, the Parties shall then discuss whether to mutually 

terminate the Agreement or suspend the Services for a further period.  

  

9.3.  Consequences of Mutual Termination  

  

 (a)  If this Agreement is mutually terminated under this clause-  

  

(i) clause 11.1 (b) shall apply; and  

  

(ii) payment obligations including all costs and expenditure incurred 

by the Government and the CE shall be ascertained in accordance 

with clause 14.  

  

  

10.0 TERMINATION BY THE GOVERNMENT  

  

10.1. Withholding Payment  

  

If any of the conditions referred to in clause 6.5(a) shall have happened and 

be continuing for a period of fourteen (14) days after the Government has 

given written notice of withholding of payments to the CE under this 

Agreement, the Government may by written notice to the CE terminate this 

Agreement.  

  

  

10.2. Default by the CE  

  

 (a)  In the event the CE without reasonable cause −  

  

(i) suspends the implementation of the Services;   

  

(ii) fails to proceed regularly and diligently with the performance of its 

obligations under this Agreement;  

  

(iii) fails to execute the Services in accordance with this Agreement ;  

  

(iv) persistently neglects to carry out its obligations under this  

Agreement;  
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(v) defaults in performing the duties under this Agreement; or  

  

(vi) breaches any of its obligations or fails to comply with any other 

terms and conditions of this Agreement,  

  

(hereinafter referred to as the “CE Default”), then the Government shall give 

notice in writing (hereinafter referred to as the “Default Notice”)  to the CE 

specifying the default and requiring the CE to remedy such defaults within 

fourteen (14) days from the date of issuance of the Default Notice (hereinafter 

referred to as the  “Remedy Period”). If the CE fails to remedy the relevant 

default within such period or such other period as may be determined by the 

Government, the Government shall have the right to terminate this Agreement 

at any time thereafter by giving notice to that effect to the CE.  

  

10.3. Events of Default  

  

 (a)  If at any time during the Contract Period-  

  

(i) the CE goes into liquidation or compounds with or enter into an 

arrangement or compositions with its creditors;  

  

(ii) an order is made or resolution is effectively passed for winding up 

of the CE (except for the purpose of restructuring or amalgamation 

with the written consent of the Government, which consent shall 

not be unreasonably withheld);  

  

(iii) a provisional liquidator, receiver or manager  of its business or 

undertaking  is appointed, or possession taken by or on behalf of 

the creditors or debenture holders secured by a floating charge of 

any property comprised in or subject of the said floating charge 

over the assets of the CE; or  

  

(iv) execution is levied against a substantial portion of the CE‟s 

assets; or   

  

(v) the CE assigns the whole or any part of this Agreement; or  

  

(vi) the CE did not obtain prior written approval from the Government for any 

sale or transfer of company‟s equity throughout the contract period;  

  

(vii) any of the CE‟s director is prosecuted for any offences; or  

  

(viii) any other condition which has arisen, which in the opinion of the 

Government, interferes or threatens to interfere with the 

successful carrying out of the Services or the accomplishment of 

the purposes of this Agreement,  
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then the Government shall have the right to terminate this Agreement forthwith 

by giving notice to that effect.  

  

  

  

  

  

  

  

10.4. Consequences of Termination by the Government  

  

(a) Upon termination of this Agreement under clause 10.1, 10.2 or 10.3 the 

powers and rights granted by the Government to the CE and the 

obligations in this Agreement shall terminate immediately.  

  

(b) The CE shall hence forth –  

  

(i) cease all the Services immediately;  

  

(ii) submit to the Government the detailed reports of the costs of the 

Services and other payments which has become due and owing 

from the Government prior to the termination for verification and 

approval by the Government;   

  

(iii) forthwith, at its own costs and expense, vacate and remove from 

the Project Management Team‟s office any equipment, 

machineries and materials belonging to the CE, its Personnel, 

employees, servants and agents and make good all damage 

caused by such removal or such detachment;  

  

(iv) at no cost, hand over all plans, drawings, reports, records, 

documents, specifications and similar materials to the Government 

save and except its own working papers and archival copy of any 

advice, reports or opinion of which are retained to support any 

advise opinion or report that the CE may provide;   

  

(v) terminate all the third party contract entered into by the CE in 

relation to the Project on or before the date of termination and the 

Government shall not be liable for any termination costs arising 

thereby and shall be indemnified and held harmless by the CE in 

respect hereof;   

  

(vi) allow a third party to enter into an agreement with the Government 

or any person deemed necessary by the Government for the 

purpose of carrying out or completing the Services.  
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(vii) bear all liabilities, obligations, claims, suits or proceedings 

whatsoever exiting prior to and as at the date of termination 

arising out of or in connection with-  

  

i. any other agreement entered by the CE  in relation to its 

obligation under this Agreement; or  

  

ii. any act of default, omission or negligence of the CE, its 

Personnel, employers, agents or servants,  

  

and the Government shall not be liable in respect of such 

liabilities, obligations, claims, suits or proceedings; and  

  

(viii) pay to the Government not later than six (6) months after the date 

of termination the aggregate of-  

  

(A) all amounts at that time which may be owing by the CE to the 

Government under this Agreement; and  

  

any costs and expenses  (including any incidental costs and 

expenses) paid or incurred by the Government arising from 

such default including any additional costs incurred by the 

Government  in having to engage third party to complete the 

Service in excess of the costs and expenses which would have 

been incurred by  CE in completing the Services  

  

(c) The Government shall hence forth −  

  

(i) pay the CE  part of the consulting fees in proportion to the amount 

of the Services performed up to the date of termination;  

  

(ii) deduct all costs, losses and damages incurred under 10.4 (b)(viii), 

from the payment then or thereafter due to the CE. The amount, if 

any, remaining to be paid thereafter to the CE and the amount 

under clause 10.4 (c)(i) shall constitute the CE‟s sole claim for 

payment following termination under clauses 10.1, 10.2 and 10.3  

  

(iii) be entitled to claim against the CE for any losses and/or damages 

suffered as a result of the termination; and  

  

(iv) be entitled to appoint another consultant to perform the Services   

  

(d) For the avoidance of doubt, the Parties hereby agree that the CE shall 

not be entitled to any other form of losses including loss of profit, 

damages, claims or whatsoever other than those stipulated under 

clause 10.4 (c)(i)  (if any). The Parties further agree that the payment 

made by the Government under clauses 10.4 (c)(i) shall constitute as a 

full and final settlement between the Parties.  

(B)  
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11.0 TERMINATION BY THE CE  

  

(a) If the Government without reasonable cause fails to perform or fulfil any 

of its obligations which adversely affects the CE‟s obligations under this 

Agreement, then the CE may give notice in writing to the Government 

specifying the default and the Government shall remedy the relevant 

default within fourteen (14) days after receipt of such notice or such 

extended period as agreed by the Parties.  

(b) If the Government fails to remedy the relevant default within such 

period or such other extended period as agreed by the Parties, the CE 

shall be entitled to terminate this Agreement at any time by giving 

notice to that effect.  

  

  

11.1. Consequences of Termination by the CE  

  

Upon such termination, the CE shall accept the following undertaking by the 

Government as full and complete settlement of all claims for payment under or 

arising out of this Agreement:  

(a) The powers and rights granted by the Government to the CE and the    

obligations in this Agreement shall terminate immediately.  

  

(b) The CE shall  −  

  

(i) cease all the Services immediately;  

  

(ii) submit to the Government the detailed reports of the costs of the 

Services and other payments which has become due and owing 

from the Government prior to the termination for verification and 

approval by the Government;   

  

(iii) forthwith, at its own costs and expense, vacate and remove from 

the Project Management Team‟s office any equipment, 

machineries and materials belonging to the CE, its Personnel, 

employees, servants and agents and make good all damage 

caused by such removal or such detachment;  

  

(iv) at no cost, hand over all plans, drawings, reports, records, 

documents, specifications, drawings including intellectual property 

rights  and similar materials to the Government;  

  

(v) terminate all the third party contract entered into by the CE in 

relation to the Project on or before the date of termination and the 

Government shall not be liable for any termination costs arising 

thereby and shall be indemnified and held harmless by the CE in 

respect hereof;   
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(vi) allow a third party to enter into an agreement with the Government 

or any person deemed necessary by the  

Government for the purpose of carrying out or completing the 

Services;  

  

(vii) bear all liabilities, obligations, claims, suits or proceedings 

whatsoever exiting prior to and as at the date of termination arising 

out of or in connection with-  

  

a. any other agreement entered by the CE  in relation to its 

obligation under this Agreement; or  

  

b. any act of default, omission or negligence of the CE, its 

Personnel, employers, agents or servants,  

  

and the Government shall not be liable in respect of such 

liabilities, obligations, claims, suits or proceedings; and  

  

(viii)  pay to the Government not later than six (6) months after the date 

of termination the aggregate of all amounts at that time which may 

be owing by the CE to the Government under this Agreement.  

(c) The Government shall  −  

  

(i) Pay the CE  part of the consulting fees in proportion to the 

amount of the Services performed up to the date of termination;  

  

(ii) Deduct all costs, losses and damages incurred under 10.4 

(b)(viii), from the payment then or thereafter due to the CE. The 

amount, if any, remaining to be paid thereafter to the CE and the 

amount under clause 11.1 (c)(i) shall constitute the CE‟s sole 

claim for payment following termination under clause 11.1.  

  

(iii) Be entitled to claim against the CE for any losses or damages 

suffered as a result of the termination; and  

  

(iv) Be entitled to appoint another consultant to perform the Services.  

  

(d) For the avoidance of doubt, the Parties hereby agree that the CE shall 

not be entitled to any other form of losses including loss of profit, 

damages, claims or whatsoever other than those stipulated under 

clause 11.1 (c)(i)  (if any). The Parties further agree that the payment 

made by the Government under clause 11.1 (c)(i)  shall constitute as a 

full and final settlement between the Parties.  
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12.0 TERMINATION ON NATIONAL INTEREST  

  

(a) Notwithstanding any provisions of this Agreement, the Government may 

terminate this Agreement by giving not less than fourteen (14) days 

notice to that effect to the CE (without any obligation to give any reason 

thereof) if it considers that such termination is necessary for national 

interest, in the interest of national security or for the purposes of 

Government policy or public policy.  

  

(b) Upon such termination −  

  

(i) clause 11.1(b) shall apply; and  

  

(ii) the Parties hereby agree that the CA shall not be entitled to any 

other form of losses including loss of profit, damages, claims or 

whatsoever other than those stipulated under clause 11.1 (c)(i). 

The Parties further agree that the payment made by the 

Government under clause 11.1 (c)(i)  shall constitute as a full and 

final settlement between the Parties.  

  

13.0 TERMINATION ON CORRUPTION, UNLAWFUL OR ILLEGAL ACTIVITIES  

  

(a) Without prejudice to any other rights of the Government, if the CE, its 

personnel, servants or employees, is convicted by a court of law for 

corruption or unlawful or illegal activities in relation to this Agreement or 

any other agreement that the CE may have with the Government, the 

Government shall be entitled to terminate this Agreement at any time by 

giving immediate written notice to that effect to the CE.  

  

(b) Upon such termination −  

  

(i) clauses 10.4(b) and (c) be applicable;  

  

(ii) the Government shall be entitled to all losses, costs, damages and 

expenses (including any incidental costs and expenses) incurred 

by the Government arising from such termination.  

  

(iii) For avoidance of doubt, the Parties hereby agree that, subject to 

13 (b)(i), the CE shall not be entitled to any other form of losses 

including loss of profit, damages, claims or whatsoever upon 

termination of this Agreement  

  

14.0 FORCE MAJEURE  

  

14.1. Events  

  

Neither Party shall be in breach of its obligations under this Agreement if it is 

unable to perform or fulfil any of its obligations under this Agreement or any 
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part of them as a result of the occurrence of an Event of Force Majeure. An 

“Event of Force Majeure” shall mean an event, not within the control of the 

Party affected, which that Party is unable to prevent, avoid or remove, and 

shall mean –  

  

(a) War (whether declared or not), hostilities, invasion, armed conflict, acts 

of foreign enemy, insurrection, revolution, rebellion, military or usurped 

power, civil war, or acts of terrorism;  

  

(b) Ionising radiation or contamination by radioactivity from any nuclear 

waste, from the combustion of nuclear fuel, radioactive toxic explosive, 

or other hazardous properties of any explosive, nuclear assembly or 

nuclear component thereof;  

  

(c) Pressure waves caused by aircraft or other aerial devices traveling at 

sonic or supersonic speeds;  

  

(d) Natural catastrophe including but not limited to earthquakes, floods, 

subterranean spontaneous combustion or any operation of the force of 

nature, lightning and exceptionally inclement weather; and  

  

(e) Riot and disorders, criminal damage, sabotage, strike, lock out, labour 

unrest or other industrial disturbances (affecting the performance of this 

Agreement) which are not the fault of the CE or its employees, which 

causes, or can reasonably be expected to cause either Party to fail to 

comply with its obligations,  

  

PROVIDED THAT Event of Force Majeure shall not include economic 

downturn, non-availability or insufficient of fund or lack of financing on the part 

of the CE to perform its obligations under this Agreement.  

  

14.2. Notification of Force Majeure   

  

If any Event of Force Majeure occurs which renders a Party unable to perform 

or fulfil any of its obligations under this Agreement, the Party so affected shall 

immediately notify the other in writing of the occurrence of any Event of Force 

Majeure applicable to its obligations under this Agreement giving full details 

thereof and measures being taken by the Party so affected to reduce the 

severity of such event and subsequently the cessation of such event. If either 

Party does not agree that an Event of Force Majeure has occurred then the 

dispute shall be referred to the GR for a decision.  

  

14.3. Termination by Force Majeure  

  

If an Event of Force Majeure has occurred and either Party reasonably 

considers such Event of Force Majeure applicable to it to be of such severity 

or to be continuing for a period of more than six (6) months then the Parties 

may mutually terminate this Agreement.  
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14.4. Consequences of Termination due to Event of Force Majeure  

  

If this Agreement is terminated pursuant to clause 14.3, all rights and 

obligations hereunder shall forthwith terminate and neither Party shall have 

any claims against each other save and except in respect of any antecedent 

breach.  

  

14.5. Delay  

  

(a) Any Party to this Agreement affected by the Event of Force Majeure 

who has complied with the requirement to provide notice in accordance 

with clause 14.2 shall not be liable for any delay in performing its 

obligation under this Agreement to the extent that such delay has been 

caused by one or more of Event of Force Majeure and the time for 

completion of any obligation under this Agreement shall be extended by 

the amount of the delay caused by such Event of Force Majeure. If the 

Parties do not agree as to the duration of the delay, the disagreement 

shall be referred to the GR for a decision.  

  

(b) Notwithstanding clause 14.5(a), if the continuing occurrence of an 

Event of Force Majeure is of such severity that it frustrates the original 

intention and objective of the Parties hereto, the Parties hereto shall 

forthwith take steps to discuss the circumstances and the 

consequences of such event and shall consider how best to achieve 

the objectives of this Agreement in such circumstances and shall, if 

appropriate, give consideration to any amendment of this Agreement 

and the terms and conditions of such amendments.  

  

14.6. Restoration  

  

Notwithstanding any other provision in this Agreement, if an Event of Force 

Majeure occurs and this Agreement is not terminated then in any case where 

the delivery of the Services or any part thereof has been affected, the CE shall 

restore such Services to what it was immediately prior to the occurrence of 

that Event of Force Majeure at its own expenses.  Where as a result of such 

restoration the CE is able to demonstrate that it has incurred substantial costs 

affecting the Services, the CE may apply to the Government for such remedies 

to enable the Company to recover the costs of such restoration.   

  

14.7. Insurance  

  

Notwithstanding any other Clause, the CE shall ensure that whenever 

reasonably practicable insurance is effected (whether by itself or by its 

contractors) to cover the occurrence of Events of Force Majeure, PROVIDED 

THAT such Events of Force Majeure are reasonably and practicably insurable.  
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PART F  

  

GENERAL PROVISIONS  

  

15.0 AMENDMENT  

  

No modification, amendment or waiver of any of the provisions of this 

Agreement shall be valid unless it is made in writing by way of supplementary 

agreement specifically referring to this Agreement and duly signed by the 

Parties or its duly authorised representatives.  The provision in respect of such 

amendment, variation or modification thereof shall be supplemental to and be 

read as an integral part of this Agreement which shall remain in full force and 

effect as between the Parties.   

  

16.0 NOTICES  

  

(a) Any notice, approval, consent, request or other communication required 

or permitted to be given or made under this Agreement shall be in 

writing in Bahasa Malaysia or English language and delivered to the 

address or facsimile number of the Government or the CE, as the case 

may be, shown below or to such other addresses, or facsimile numbers 

as either party may have notified the sender and shall unless otherwise 

specified herein deemed to be duly given or made, in the case of 

delivery in person, when delivered to the recipient at such address or by 

facsimile transmission, when the recipient‟s facsimile  number is shown 

on the sender‟s print-out for the transmission regarding the date, time 

and transmission of all pages, as specified under item 9 in Appendix 7 

of this Agreement.  

  

(b) It shall be the duty of the Parties to notify the other if there is a change 

of address or entity by giving a written notice within fourteen days (14).  

  

17.0 GOVERNING LAW  

  

This Agreement shall be governed by and construed in accordance with the 

laws of Malaysia and the Parties irrevocably submit to the jurisdiction of the 

courts of Malaysia.  

  

18.0 COMPLIANCE WITH LAWS AND REGULATIONS  

  

(a) The CE shall comply with all applicable laws and regulations in 

Malaysia and all statutory requirements, standards and guidelines, 

regulating or relating to the conduct, trade, business of it‟s profession 

and shall be fully and solely liable for the provisions of the Services.  

  

(b) The CE shall comply with relevant policies, procedures and regulations 

of the Government in carrying out the Services.”.  
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19.0 SEVERABILITY  

  

If any provision of this Agreement is held to be illegal or is invalid under any 

laws or regulations effective and applicable during the term of this Agreement 

such provision shall be fully severable and this Agreement shall be construed 

as if such illegal or invalid provision had never comprised as part of this 

Agreement and the remaining provisions of this Agreement shall remain in full 

force and effect and shall not be affected by the illegal or invalid provision or 

by its severance from this Agreement.  

  

20.0 ASSIGNMENT  

  

The CE shall not assign, transfer or novate this Agreement or any part of it or 

any benefit or interest conferred by this Agreement to any third party.   

21.0 RELATIONSHIP OF THE PARTIES  

  

Nothing in this Agreement shall be construed as establishing or creating a 

partnership or a relationship of master and servant between any of the Parties 

and none of them shall have any authority to bind the other in any way nor 

shall this Agreement be construed to constitute any party the agent of the 

other party.  

  

22.0 ADVERTISEMENT  

  

No advertisement in respect of this Agreement shall be published by the CE or 

with the CE‟s authority in the newspaper, magazine or in any forms of 

advertisement without prior written approval of the Government.  

  

23.0 TIME  

  

Time wherever mentioned, shall be of the essence of this Agreement.  

  

24.0 COSTS AND STAMP DUTY  

  

The CE shall solely bear the stamp duties, legal costs and fees in the 

preparation and execution of this Agreement and anything incidental thereto.  

  

25.0 INCOME TAX  

  

(a) The CE and Personnel, including any expatriate personnel and/or 

foreign Associated Consultant(s) for the Services shall submit the 

necessary tax returns as required by the Director-General of Inland 

Revenue in respect of their income in order that tax can be assessed.  
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(b) The Government shall deduct tax from all payments due to any 

expatriate personnel and/or foreign Associated Consultant(s) at the rate 

prescribed under the withholding tax laws in effect in Malaysia.  

  

(c) The Government agrees to reimburse the foreign Associated 

Consultant(s) any excess payment in income tax.  

  

26.0 SCHEDULES AND APPENDICES  

  

All Schedules and Appendices herewith shall form an integral part of this 

Agreement and are to be taken as mutually explanatory of one another.  

However, if there is any ambiguity or discrepancy −  

  

(a) between the Appendices with the terms and conditions of this 

Agreement, then the terms and conditions of this Agreement shall 

prevail over the Appendices; or  

  

(b) in the Appendices of this Agreement, the GR and CE shall reach a 

mutual understanding to resolve the ambiguity or discrepancy.  

  

27.0 WAIVER  

  

Failure by any party to enforce, at any time, any provision of this Agreement 

shall not be construed as a waiver of its right to enforce the breach of such 

provision or any of the provision in this Agreement or as a waiver of any 

continuing, succeeding or subsequent breach of any provision or other 

provision of this Agreement.  

  

28.0 CUSTODY OF AGREEMENT  

  

This Agreement shall be prepared in both original and certified duplicate copy. 

The original of this Agreement shall remain in the custody of the Government 

and shall be made available at all reasonable times for the inspection of the 

CE. The duplicate copy shall be kept by the CE.  

  

29.0 SUCCESSORS BOUND  

  

This Agreement shall be binding upon each of the Parties hereto and their 

respective successors in title.  
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PART G  

  

SPECIAL PROVISIONS  

  

[ NOTE : WHERE THERE IS A NEED FOR SPECIAL CONDITIONS OVER 

AND ABOVE THE GENERAL CONDITIONS, THIS SECTION IS TO BE 

INSERTED BY THE RELEVANT AGENCY WITH THE APPROVAL OF THEIR 

RESPECTIVE LEGAL ADVISORS. OTHERWISE THIS PAGE TO BE  

LEFT AS SUCH ABOVE ]  

  

- None -  
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SIGNATORIES TO THE AGREEMENT  

  

IN WITNESS WHEREOF, the Parties hereto have executed this Agreement on the 

day and the year first hereinbefore appearing.  

  

  

  

  

SIGNED for and on behalf of    ) ……………………(Signature)……………..  

THE GOVERNMENT      )  (Name, Designation & Department‟s Seal)  

  

  

  

In the presence of:  

  

……………………………….............  

Name of witness :  

NR IC No. :  

  

  

  

  

SIGNED for and on behalf of    ) ………………….(Signature)………………  

THE CE          )   (Name, Designation & Company‟s Seal)  

  

  

In the presence of:      

  

…………………………………………  

Name of witness :  

NR IC No. :  
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PART A : SCHEDULE OF SERVICES   

1.0  TYPES OF PROFESSIONAL SERVICES  

  

(a) The professional services to be provided by the CE shall consist of any 

or combination of the following :  

  

(i) Basic Professional Services  

(ii) Additional Professional Services  

(iii) Supervision On Site  

  

(b) The CE shall provide basic professional services for any of the following 

types of works:  

  

(a) Type A Works - namely civil and structural engineering works 

(other than structural engineering works in building), mechanical 

engineering works and electrical engineering works (other than 

the engineering systems in buildings).  

  

(b) Type B Works - namely structural engineering works in  

buildings; i.e. all works in structural reinforced concrete, 

prestressed concrete, steel, timber and other materials or a 

combination of any of these, which are designed to transmit the 

weight of, and the load on, the building to the ground and 

includes the foundation and excavations connected with them.  

  

(c) Type C Work - namely engineering systems in buildings; i.e. 

means all mechanical and electrical services, plant and 

equipment installed for the complete functionality of the building, 

including but not limited to :  

  

• lighting, power and electrical distribution system;  

• air-conditioning and mechanical ventilation system;  

• fire-fighting and prevention system;  

• stage lighting system and mechanism;  

• hot and cold water system;  

• steam generating system;  

• gas distribution system;  

• telephone distribution and intercommunication system;  

• lightning protection system;  

• electrical substation;  

• public address system, personnel location and call system;  

• radio and television system;  

• security system  

• lift, hoist, dumbwaiter and escalator  

• standby generator  

• soil and waste water piping system  

• pumping installation within the building  



Form CSA2014-Engineering (Amendment 2018)  

45  

  

• integrated building management system   compressed air 

and vacuum system  

• refrigeration and cooling water system.  

  

2.0  BASIC PROFESSIONAL SERVICES  

  

2.1.  Type A Works - Basic Professional Services  

  

The Basic Professional Services to be rendered by the CE in this paragraph 

include the provision of all expert technical advice and skills, which are 

normally required for the Works for which the CE has been engaged for any or 

all of the 5 stages below:  

  

(a) Preliminary Stage  

  

The Services to be provided by the CE at this stage include:  

  

(i) investigating data and information relevant to the Works and 

considering any reports relating to the Works;  

  

(ii) advising the Government on making any further topographical 

survey of the proposed site of the Works which may be necessary 

to supplement available topographical information;  

  

(iii) advising the Government on the need to carry out any   

geotechnical investigation which may be necessary to supplement 

the available geotechnical information, arranging for such 

investigation, certifying the amount of any payments to be made 

by the Government to the persons, firms or companies carrying 

out such investigation under the CE‟s direction, and advising the  

Government on the results of such investigation;  

  

(iv) advising the Government on the need for arrangements to be 

made, in accordance with paragraph 3.1 of this Schedule, for the 

carrying out of special surveys, special investigation or model 

tests and advising the Government of the results of any such 

surveys, investigations or tests carried out;  

  

(v) consulting any local or other approving authorities on matters of 

principle in connection with the Works;   

  

(vi) consulting any architect appointed by the Government in 

connection with the architectural treatment of the Works; and  

  

(vii) preparing such reports and documents as are reasonably 

necessary to enable the Government to consider the CE‟s 

proposals, including alternatives for the constructions of the Works 

in the light of the investigations carried out by him at this stage, 
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and to enable the Government to apply for approval in principle for 

the execution of the Works in accordance with such proposals 

from the appropriate authorities.  

  

(b) Design Stage  

  

The Services to be provided by the CE at this stage include:   

  

(i) preparing designs,  including reinforced concrete and structural 

steel work designs, and tender drawings in connection with the  

Works, including bar bending schedules, if required; and  

  

(ii) preparing such condition of contract, specifications, schedules and 

bills of quantities as may be necessary to enable the Government 

to obtain tenders or otherwise award a contract for carrying out of 

the Works.  

  

(c) Tender Stage  

  

The Services to be provided by the CE at this stage comprise advising 

the Government as to the suitability for carrying out the Works of the 

persons, firms or companies tendering and as to the relative merits of 

the tenders, including relative merit of alternative tenders, prices and 

estimates received for carrying out the Works.  

  

(d) Construction Stage  

  

The Services to be provided by the CE at this stage include:  

  

(i) advising on the preparation of formal contract documents, 

including Letter of Acceptance relating to the accepted tenders for 

carrying out the Works or any part thereof;  

  

(ii) inspecting and testing during manufacture and installation such 

electrical and mechanical materials, machinery and plant supplied 

for incorporation in the Works as are usually inspected and tested 

by the CE, and arranging and witnessing acceptance tests;  

  

(iii) advising the Government on the need for special inspection or 

testing other than that referred to in sub-paragraph 2.1(d)(ii) of this  

Schedule;  

  

(iv) advising the Government on the appointment of site staff in 

accordance with paragraph 4.0 of this Schedule;  

(v) issuing construction drawings to enable the Works to be carried 

out by the Contractor or any other party to facilitate the execution 

of the Works;  
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(vi) preparing any further bar bending schedules, designs and  

drawings, if required;  

  

(vii) examining and approving the Contractor‟s proposals and working 

drawings relating to the Works;   

  

(viii) making such visits to site as the CE considers necessary to satisfy 

himself as to the performance of any site staff appointed pursuant 

to paragraph 4.0 of this Schedule and to satisfy himself that the 

Works are executed generally according to contract or otherwise 

in accordance with good engineering practice;  

  

(ix) giving all necessary instructions relating to the Works to the  

Contractor;  

  

(x) issuing all certificates as required in the contracts;  

  

(xi) performing any duties which the CE may be required to carry out 

in any contract for the execution of the Works;  

  

(xii) delivering to the Government on the completion of the works such 

records and manufacturer‟s manuals as are reasonably necessary 

to enable the Government to operate and maintain the Works;   

  

(xiii) delivering to the Government duly signed and endorsed as-built 

drawings prepared by the Contractor; and  

  

(xiv) deciding any dispute or difference arising between the 

Government and the Contractor in connection with the Works and 

referred to the CE for his decision provided that this professional 

service shall not extend to advising the Government following the 

taking of any step in or towards any arbitration or litigation in 

connection with the Works.  

  

(e) Defect Liability Period Stage  

  

 Wherever applicable, the Services to be provided by the CE at this 

stage include:  

  

(i) in the event of non-conformance to the performance requirement 

of Works rendered, the CE shall be responsible for compiling, 

investigating, evaluating and forwarding proposal for rectification 

to the Contractor as well as to inspect and certify the completion of 

such rectification Works;  

  

(ii) preparing an assessing of the performance of the Contractor to  

GR;  
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(iii) conducting or attending periodic maintenance meetings;  

  

(iv) compiling all complaints and submitting the complaints to  

Contractor for rectification;  

  

(v) monitoring, inspecting and certifying rectification Works done by 

the Contractor;  

  

(vi) in the event the Contractor fails to carry out the rectification Works, 

the CE shall propose a means of getting the rectification done 

subject to approval from the Government;  

  

(vii) inspecting and compiling final defects list at the end of Defects 

Liability Period and to monitor and certify the Works that have 

been carried out;  

  

(viii) at the end of defect liability period, the CE shall certify that  all 

defects have been carried out and  then shall prepare and 

recommend the  Certificate of Making Good Defects and closing of 

account to GR;  

  

(ix) preparing and recommending the Certificate of Making Good  

Defects and closing of account;  

  

(x) making recommendation to the Government regarding the 

competent persons necessary for the inspection and operation of 

the installation during its lifetime according to the law; and  

  

(xi) any other responsibilities which are deemed necessary to be done 

by an engineer for the successful implementation of the Works.    

  

2.2.  Type B Works - Basic Professional Services  

  

The Basic Services to be rendered by the CE in this paragraph include the 

provision of all expert technical advice and skills, which are normally required 

for the Works for which the CE has been engaged for any or all of the 5 stages 

below:  

  

(a) Preliminary Stage  

  

The Services to be provided by the CE at this stage include:  

  

(i) investigating data and information relevant to the Works and 

considering any reports relating to the Works;  

  

(ii) advising the Government on making any further topographical 

survey of the proposed site of the Works which may be necessary 

to supplement available topographical information;  
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(iii) advising the Government on the need to carry out any 

geotechnical investigation which may be necessary to supplement 

the available geotechnical information, arranging for such 

investigation, certifying the amount of any payments to be made 

by the Government to the persons, firms or companies carrying  

out such investigation under the CE‟s direction, and advising the  

Government on the results of such investigation;  

  

(iv) advising the Government on the need for arrangements to be 

made, in accordance with paragraph 3.2 of this Schedule, for the 

carrying out of special surveys, special investigation or model 

tests and advising the Government of the results of any such 

surveys, investigations or tests carried out;  

  

(v) consulting any local or other approving authorities on matters of 

principle in connection with the Works;   

  

(vi) consulting any architect appointed by the Government in 

connection with the architectural treatment of the Works;   

  

(vii) providing sufficient structural information to enable the architect to 

produce his sketch plan; and  

  

(viii) preparing such reports and documents as are reasonably 

necessary to enable the Government to consider the CE‟s 

proposals, including alternatives for the constructions of the Works 

in the light of the investigations carried out by him at this stage, 

and to enable the Government to apply for approval in principle for 

the execution of the Works in accordance with such proposals 

from the appropriate authorities.  

  

(b) Design Stage  

  

The Services to be provided by the CE at this stage include:   

  

(i) Developing the design of the Works in collaboration with the 

architect and others, preparing calculations, drawings and 

specifications for the Works to enable a bill of quantities to be 

prepared by others, consulting any local or other approving 

authorities in collection with the design of the Works and preparing 

typical details and typical calculations; and  

  

(ii) preparing such calculations and details relating to the Works as 

may be required for submission to any appropriate authority, 

preparing all other drawings in sufficient details to enable 

construction to be carried out, and advising on conditions of 

contract and specifications relevant to the Works and on forms of 

tender and invitation to the tender as they relate to the Works.  
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(c) Tender Stage  

  

The Services to be provided by the CE at this stage comprise advising 

the Government as to the suitability for carrying out the Works of the 

persons, firms or companies tendering and as to the relative merits of 

the tenders, including relative merit of alternative tenders, prices and 

estimates received for carrying out the Works.  

    

(d) Construction Stage  

  

The Services to be provided by the CE at this stage include:  

  

(i) advising on the preparation of formal contract documents including 

Letter of Acceptance relating to the accepted tenders for the 

Works;  

  

(ii) inspecting and testing during manufacture and installation such 

electrical and mechanical materials, machinery and plant supplied 

for incorporation in the Works as are usually inspected and tested 

by CE, and arranging and witnessing acceptance tests;  

  

(iii) advising the Government on the need for special inspection or 

testing other than that referred to in sub-paragraph 2.2(d)(ii) of this 

Schedule;  

  

(iv) advising the Government on the appointment of site staff in 

accordance with paragraph 4.0 of this Schedule;  

  

(v) issuing construction drawings to enable the Works to be carried 

out by the Contractor or any other party to facilitate the execution 

of the Works;  

  

(vi) preparing any further designs, specifications and drawings to 

enable the contractor to carry out the Works but shall not include 

the preparation of any shop details relating to the Works or any 

part of them;  

  

(vii) examining and approving the Contractor‟s proposals and working 

drawings relating to the Works;  

  

(viii) checking shop details for general dimensions and adequacy of 

members and connections;  

  

(ix) approving the Contractor‟s testing procedures and inspecting the  

Works on completion;  
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(x) advising the Government or the architect as to the need to vary 

any part or the Works;  

  

(xi) making such visits to site as the CE considers necessary to satisfy 

himself as to the performance of any site staff appointed pursuant 

to paragraph 4.0 of this Schedule and to satisfy himself that the 

Works are executed generally according to contract or otherwise 

in accordance with good engineering practice;  

  

(xii) giving all necessary instructions relating to the Works to the  

Contractor;  

  

(xiii) issuing all certificates as required in the contracts;  

  

(xiv) performing any duties which the CE may be required to carry out 

in any contract for the execution of the Works;  

  

(xv) delivering to the Government on the completion of the works such 

records and manufacturer‟s manuals as are reasonably necessary 

to enable the Government to operate and maintain the Works;  

  

(xvi) delivering to the Government duly signed and endorsed as-built 

drawings prepared by the Contractor; and  

  

(xvii) deciding any dispute or difference arising between the 

Government and the Contractor in connection with the Works and 

referred to the CE for his decision provided that this professional 

service shall not extend to advising the Government following the 

taking of any step in or towards any arbitration or litigation in 

connection with the Works.  

  

(e) Defect Liability Period Stage  

  

 Wherever applicable, the Services to be provided by the CE at this 

stage include:  

  

(i) in the event of non-conformance to the performance requirement 

of Works rendered, the CE shall be responsible for compiling, 

investigating, evaluating and forwarding proposal for rectification 

to the Contractor as well as to inspect and certify the completion of 

such rectification Works;  

  

(ii) preparing an assessing of the performance of the Contractor to 

the GR;  

  

(iii) conducting or attending periodic maintenance meetings;  

  

(iv) compiling all complaints and submitting the complaints to  
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Contractor for rectification;  

  

(v) monitoring, inspecting and certifying rectification Works done by 

the Contractor;  

  

(vi) in the event the Contractor fails to carry out the rectification 

Works, the CE shall propose a means of getting the rectification 

done subject to approval from the Government;  

  

(vii) inspecting and compiling final defects list at the end of Defects 

Liability Period and to monitor and certify the Works that have 

been carried out;  

  

(viii) at the end of defect liability period, the CE shall certify that  all 

defects have been carried out and  then shall prepare and 

recommend the  Certificate of Making Good Defects and closing of 

account to GR;  

  

(ix) preparing and recommending the Certificate of Making Good  

Defects and closing of account;  

  

(x) making recommendation to the Government regarding the 

competent persons necessary for the inspection and operation of 

the installation during its lifetime according to the law; and  

  

(xi) any other responsibilities which are deemed necessary to be done 

by an engineer for the successful implementation of the Works.  

  

2.3.  Type C Works - Basic Professional Services  

  

The Basic Services to be rendered by the CE in this paragraph include the 

provision of all expert technical advice and skills, which are normally required 

for the Works for which the CE has been engaged for any or all of the 5 stages 

below:   

  

 (a)  Preliminary Stage  

  

The Services to be provided by the CE at this stage include:  

  

(i) investigating data and information relevant to the Works and 

considering any reports relating to the Works;  

  

(ii) consulting any local or other approving authorities on matters of 

principle in connection with the design of the Works;  

  

(iii) providing sufficient preliminary information and approximate 

estimates (based on unit volume, unit surface area or similar 

bases of estimation) regarding the Works to enable the 
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Government or the architect to prepare architectural sketch plans 

and budget estimates for the project;  

  

(iv) consulting any architect appointed by the Government in 

connection with the architectural treatment of the Works; and  

  

(v) preparing such reports and documents as are reasonably 

necessary to enable the Government to consider the CE‟s 

proposals, including alternatives for the construction of the Works 

in the light of the investigations carried out by him at this stage, 

and to enable the Government to apply for approval in principle  

for the execution of the Works in accordance with such proposals 

from the appropriate authorities.  

  

(b) Design Stage  

  

The Services to be provided by the CE at this stage include:  

  

(i) preparing designs and tender drawings, and providing  information 

as to plant rooms, main service ducts and other similar elements 

to be incorporated in the building structure, and information as to 

the approximate weights of items of heavy plant and equipment 

which are to be incorporated in the Works; and  

  

(ii) advising on condition of contract, preparing specifications and 

schedules as may be necessary to enable Government to obtain 

tenders or otherwise    award a contract for carrying out the 

Works, and preparing such calculations and details relating to the 

Works as may be required for submission to any appropriate 

authorities.  

  

(c) Tender Stage  

  

The Services to be provided by the CE at this stage comprise advising 

the Government as to the suitability for carrying out the Works of the 

person, firms or companies tendering and as to the relative merits of 

tenders, including relative merit of alternative tenders, prices and 

estimates received for carrying out the Works.  

  

(d) Construction Stage  

  

The Services to be provided by the CE at this stage include:  

  

(i) advising on the preparation of formal contract documents, 

including letter of acceptance relating to accepted tenders for 

carrying out the Works or part hereof;  
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(ii) inspecting and testing during manufacture and installation such 

materials and equipment supplied for incorporation in the Works 

where the inspection and test are within the technical competency 

of the  CE, and arranging and witnessing the acceptance tests;  

  

(iii) advising the Government on the need for special inspection or 

testing other than that referred to in sub-paragraph 2.3(d)(ii) of this 

Schedule;  

  

(iv) advising the Government on the appointment of site staff in 

accordance with paragraph 4.0 of this Schedule;  

  

(v) issuing construction drawings to enable the Works to be carried 

out by the Contractor or any other party to facilitate the execution 

of the Works;  

  

(vi) examining and approving the Contractor‟s proposals and working 

drawings;  

  

(vii) making such visits to site as the CE considers necessary to satisfy 

himself as to the performance of any site staff appointed pursuant 

to paragraph 4.0 of this Schedule and to satisfy himself that the 

Works are executed generally according to contract or otherwise 

in accordance with good engineering practice;  

  

(viii) checking shop details and installation drawings;  

  

(ix) approving the contractor‟s commissioning procedures and 

performance tests and inspecting the Works on completion;  

  

(x) advising the Government or the architect as to the need to vary 

any part of the Works;   

  

(xi) giving all necessary instructions relating to the Works to the  

Contractor;  

  

(xii) issuing all certificates as required in contracts;  

  

(xiii) performing any duties which the CE may be required  to carry out 

in any contract for the execution of the Works;  

  

(xiv) delivering to the Government on the completion of the Works such 
records and manufacturer‟s manuals as are reasonably necessary 
to enable the Government to operate and maintain the Works;   
  

(xv) delivering to the Government duly signed and endorsed as-built 

drawings prepared by the Contractor; and  
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(xvi) deciding any dispute or difference arising between the 

Government and the Contractor in connection with the Works and 

referred to the CE for his decision provided that this professional 

service shall not extend to advising the Government following the 

taking of any step in or towards any arbitration or litigation in 

connection with the Works.  

  

(e) Defect Liability Period Stage  

  

Wherever applicable, the Services to be provided by the CE at this 

stage include:   

  

(i) in the event of non-conformance to the performance requirement 

of Works rendered, the CE shall be responsible for compiling, 

investigating, evaluating and forwarding proposal for rectification 

to the Contractor as well as to inspect and certify the completion of 

such rectification Works;  

  

(ii) preparing an assessment of the performance of the Contractor to  

GR;  

  

(iii) conducting or attending periodic maintenance meetings;  

  

(iv) compiling all complaints and submitting the complaints to  

Contractor for rectification;  

  

(v) monitoring, inspecting and certifying rectification Works done by 

the Contractor;  

  

(vi) in the event the Contractor fails to carry out the rectification 

Works, the CE shall propose a means of getting the rectification 

done subject to approval from the Government;  

  

(vii) inspecting and compiling final defects list at the end of Defect 

Liability Period and to monitor and certify the Works that have 

been carried out;  

  

(viii) at the end of defect liability period, the CE shall certify that all 

defects have been carried out and then shall prepare and 

recommend the certificate of making good defects and closing of 

account to GR;  

  

(ix) preparing and recommending the Certificate of Making Good  

Defects and closing of account;  

  

(x) making recommendation to the Government regarding the 

competent persons necessary for the inspection and operation of 

the installation during its lifetime according to the law; and  
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(xi) any other responsibilities which are necessary to be done by an 

engineer for the successful implementation of the Works.  

  

  

3.0      ADDITIONAL PROFESSIONAL SERVICES NOT INCLUDED IN BASIC  

PROFESSIONAL SERVICES  

  

3.1.  Type A Works - Additional Professional Services   

  

The Additional Professional Services to be provided by the CE include the 

following: 

  

(a) (i) preparing any report or additional contract documents required for 

consideration of proposal for the carrying out of alternative works;  

  

(ii) carrying out services consequent upon a decision by the 

Government to seek amendments to existing laws affecting the  

Works;  

  

(iii) carrying out services in connection with any application made by 

the Government for any order, sanction, license, permit or other 

consent, approval or authorization (not including normal approval 

required from relevant technical authorities)necessary to enable 

the Works to proceed;  

  

(iv) carrying out services arising from the failure of the Government to 

award a contract in due time;  

  

(v) preparing details for shop fabrication of ductwork, metal, plastic 

and timber framework;  

  

(vi) carrying out services consequent upon any abandonment of a 

contract by the Contractor or upon the failure of the Contractor to 

properly perform any contract beyond the control of the CE or 

upon delay by the Government in fulfilling its obligations or in 

taking any other step necessary for the due performance of the  

Works;  

  

(vii) assisting and advising the Government with regard to any matter 

or thing which may be the subject of arbitration, inquiry or litigation 

and, if and when so required by the Government, attending and 

giving or otherwise assisting the Government before any court or 

in any arbitration or at any inquiry dealing with any matter arising 

from or in connection with the execution of the Works;  

  

(viii) carrying out such other additional services, if any, as directed by 

the Government;   
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(ix) carrying out services in conjunction with any other persons 

employed to provide any of the services specified in subparagraph 

3.1(b) of this Schedule; and  

  

(x) providing project management services.  

  

(b)  (i) obtaining specialist technical advice on any abnormal aspects of the 

Works;  

  

(ii) obtaining other professional services (Associated Consultants) for 

the Works;  

  

(ii) providing services in connection with the valuation, purchase, sale 

or leasing of lands, and the obtaining of way-leaves; and  

  

(iii) carrying out of marine, air and land surveys other than those 

referred to in sub-paragraph 2.1(a) of this Schedule; and the 

making of model tests or special investigations.  

  

3.2.  Type B Works - Additional Professional Services   

  

The Additional Professional Services to be provided by the CE include the 

following:  

  

(a)  (i) preparing any report or additional contract documents required for 
consideration of proposals for the carrying out of alternative works;  
  

(ii) carrying out services consequent upon a decision by the 
Government to seek amendments to existing laws affecting the  
Works;  
  

(iii) carrying out services in connection with any application made by 
the Government for any order, sanction, license, permit or other 
consent, approval or authorization (not including normal approval 
required from relevant technical authorities)necessary to enable 
the Works to proceed;  
  

(iv) checking and advising on any part of the project not designed by 
the CE;  
  

(v) carrying out services arising from the failure of the Government to 
award a contract in due time;  
  

(vi) carrying out services consequent upon any abandonment of a 
contract by the Contractor or upon the failure of the Contractor to 
properly perform any contract or upon delay by the Government in 
fulfilling its obligations or in taking any other step necessary for the 
due performance of the Works;  
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(vii) assisting and advising the Government with regard to any matter 
or thing which may be the subject of arbitration, inquiry or litigation 
and, if and when so required by the Government, attending and 
giving or otherwise assisting the Government before any court or 
in any arbitration or at any inquiry dealing with any matter arising 
from or in connection with the execution of the Works;  
  

(viii) carrying out such other additional services, if any, as directed by 
the Government;  
  

(ix) preparing interim or other reports or detailed valuations including 
estimates or cost analysis based on measurement or forming an 
element of a cost planning service;  
  

(x) carrying out services in conjunction with any other persons 
employed to provide any of the services specified in subparagraph 
3.2(b) of this Schedule;  
  

(xi) preparing preliminary estimates for the Works which are normally 
prepared by others including such persons as the architects, 
quantity surveyors and contractors; and  
  

(xii) providing project management services.  
  

(b)  (i) obtaining specialist technical advice on any abnormal aspects of the 

Works;  

  

(ii) obtaining other professional services (Associated Consultants) for 

the Works  

  

(iii) surveying the site or existing works and installations;  

  

(iv) providing investigation on the nature and strength of existing 

works and the making of model tests or special investigations;        

  

(v) providing services in connection with the valuation, purchase, sale 

or leasing of lands, and the obtaining of way-leaves;  

  

(vi) carrying out of marine, air and land surveys and making of model 

tests or special investigations; and  

  

(vii) carrying out special inspection or tests advised by the CE under 

subparagraph 2.2(d)(iii) of this Schedule.  

  

3.3.  Type C Works - Additional Professional Services   

  

The Additional Professional Services to be provided by the CE include the 

following:  
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(a) (i) preparing any report or additional contract documents required for 

consideration of proposal for the carrying out of alternative works;  

  

(ii) carrying out services consequent upon a decision by the 

Government to seek amendments to existing laws affecting the  

Works;  

  

(iii) carrying out services in connection with any application made by 

the Government for any order, sanction, license, permit or other 

consent, approval or authorization (not including normal approval 

required from relevant technical authorities)necessary to enable 

the Works to proceed;  

  

(iv) checking and advising on any part of the project not designed by 

the CE;  

(v) negotiating and arranging for the provision or diversion of utility 

services;  

  

(vi) negotiating any contract or sub-contract with a contractor selected 

otherwise than by competitive tendering including checking and 

agreeing on the quantities and net costs of materials and labour, 

arithmetical checking and agreeing on the added percentages to 

cover overhead costs and profit;  

  

(vii) carrying out services arising from the failure of the Government to 

award a contract in due time;  

  

(viii) carrying out services consequent upon any abandonment of a 

contract by the Contractor or upon the failure of the Contractor to 

properly perform any contract or upon delay by the Government in 

fulfilling its obligations or in taking any other step necessary for the 

due performance of the Works;  

  

(ix) assisting and advising the Government with regard to any matter 

or thing which may be the subject of arbitration, inquiry or litigation 

and, if and when so required by the Government, attending and 

giving or otherwise assisting the Government before any court or 

in any arbitration or at any inquiry dealing with any matter arising 

from or in connection with the execution of the Works;  

  

(x) preparing interim or other reports or detailed valuations including 

estimates or cost analysis based on measurement or forming an 

element of a cost planning service;  

  

(xi) providing manuals and other documents describing the design, 

operation and maintenance of the Works;  
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(xii) carrying out services in conjunction with any other persons 

employed to provide any of the services specified in subparagraph 

3.3(b) of this Schedule;  

  

(xiii) providing project management services;  

  

(xiv) preparing builder‟s work drawings, record drawings or any detailed 

schedules where necessary; and  

  

(xv) carrying out such other additional services, if any, as directed by 

the Government.  

  

(b) (i) obtaining specialist technical advice on any abnormal aspects of the 

Works;  

  

(ii) obtaining other professional services (Associated Consultants) for 

the Works;  

  

(iii) surveying the site or existing works and installations;  

(iv) providing services in connection with the valuation, purchase, sale 

or leasing of lands, and the obtaining of way-leaves;  

  

(v) making model tests or special investigations;  

  

(vi) carrying out special inspection or tests advised by the CE under 

sub-paragraph 2.3(d)(iii) of this Schedule; and  

  

(vii) carrying out commissioning procedures or performance tests.  

  

4.0  SUPERVISION ON SITE  

  

(a) The CE may be required to provide part-time or full-time engineering 

supervision on site. Where such service is required, the number of staff 

to be employed including the CE's own staff to be seconded to site for 

the purpose, shall be approved in writing by the Government.   

  

(b) Unless otherwise agreed to by the approving authorities concerned, the 

CE shall be in full control of, and responsible for, construction 

supervision of the Works on site.  

  

(c) If in the opinion of the CE, the nature of the work including the carrying 

out of any geotechnical and other investigations, topographic survey 

and test warrants full-time or part-time supervision on site in addition  to 

the site visits made by the CE under sub-paragraphs 2.1(d)(vii), 

2.2(d)(vii) and 2.3(d)(vi) of this Schedule (whichever is applicable), the 

CE shall advise the Government of the fact and also the desired 

qualification and experience which the site staff shall possess.  
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(d) All site staff shall be under the control of, and take instructions from the 

CE.  

 

 

  

PART B : PAYMENT FOR PROFESSIONAL SERVICES  

  

1.0  PAYMENT FOR PROFESSIONAL SERVICES  

  

The CE in performing the Services described in Part A shall be paid in 

accordance with any or all of the following types/modes of payment :  

  

a) Payment  is based on Fixed Ceiling of Consulting Fee and shall be 

made in progressively in stages in accordance with the Schedule of 

Payment as in Schedule 12  

  

- Basic Professional Services  

  

- Additional Professional Services  

  

- For Supervision On Site  

  

b) Payment  for  Disbursements / Reimbursable is subject to the Ceiling 

Out of Pocket Expenses and  verification on the expenses incurred by 

the CE  

  

1.1  Payment When Works Are Damaged or Destroyed  

  

If at any time before completion of the Works, any part of the Works or any 

materials, plant or equipment whether incorporated in the Works or not are 

damaged or destroyed, resulting in additional services being required by the 

Government to be carried out by the CE, provided always such damage was 

not due to the negligence on the part of the CE, then the CE shall be paid 

base on the Contract Price as in Clause 6.4 of the Agreement.   

  

1.2  Payment Following Termination or Suspension by the Government  

  

(a) In the event of the termination of this Agreement (unless such 

termination shall have been occasioned by the default of the CE) or the 

suspension of the Project by the Government, the CE shall be paid the 

following sums (less the amount of payments previously made to the 

CE):  

  

(i) a sum deducible from the stage of Services completed at the 

time of termination or suspension; and  
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provided that the CE shall accept the said payments by the 

Government as full and complete settlement of all his claims for 

payment under or arising out of this Agreement.   

  

(b) In the event that the CE is required to recommence its Services for the 

Project suspended by the Government, the CE shall be paid for the 

performance of its Services the sum payable to the CE base from the 

stage of Services pursant to paragraph 2 of this Schedule, the 

payments under sub-paragraphs 1.2(a)(i) and (ii) of this Schedule being 

treated as payments on account.  

  

(c) Where the tendering of the Project (or any part thereof) is likely to be 

delayed for more than twelve (12) months or postponed at the request  

of the Government, the CE shall be paid according  base from the stage  

of Services pursant to paragraph 2 of this Schedule .  

  

(d) Where the Project is suspended or postponed after the tenders have 

been called, the fees payable to the CE shall be computed based on 

the lowest acceptable tender received.  

  

(e) Where tenders are recalled and the Project is subsequently resumed, 

the total fees payable to the CE, inclusive of the fees paid under 

subparagraph 1.2(d) of this Schedule  

  

(i) a sum deducible from the stage of Services completed at the 

time of termination or suspension  

  

(f) Upon suspension or termination of this Agreement, the CE shall within 

the period specified under item 8 in Appendix 7 of this Agreement 

submit to the GR a statement of final account and supporting 

documentation showing in details the value of Services carried out in 

accordance with this Agreement.  

  

(g) Within the period specified under item 9 in Appendix 7 of this 

Agreement, the GR shall verify the statement of account and its 

supporting documentation and evaluate the Services carried out and 

shall issue the final account for the Services.  

  

(h) FOR THE AVOIDANCE OF DOUBT, the Parties hereby agree that the 

CE shall not be entitled to any form of losses including loss of profit, 

damages, claims or whatsoever upon termination of this Agreement.  

  

1.3  Payment Following Termination by the CE  

  

If there is a termination by the CE of his Services (unless the termination had 

been occasioned by the default or negligence of the CE), the CE shall be 

entitled to be paid the sums specified in subparagraphs 1.2(a)(i) of this 

Schedule less the amount of payments previously made to the CE. 
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2.0  STAGES OF PAYMENT OF FEES  

  

(a)  The fees payable to the CA for every stage of basic professional 

services, shall be as follows:  

  

Table I – Stages of Payments  

Stage  Type A , Type B and Type C 

Works  

1. Preliminary stage   

2. Design stage (i)  

3. Design stage (ii)  

4. Tender stage  

5. Construction stage  

6. Defect Liability Period (DLP) 

stage  

15%  

30%  

15%  

5%  

30%  

5%  

  

(b) The CE shall be entitled to payments at intervals to be mutually agreed 

upon by the CE and the Government in proportion to the Basic Services 

rendered so that the total fees paid at the completion of each of the 

stages shall be equal to the percentages as set out in Table I.  

  

(c) Unless otherwise specified or mutually agreed beforehand between the 

Government and the CE in this Agreement, the fee apportioned to each 

stage shall be paid in full, even if, under the circumstances in a 

particular case, the CE is not required to perform some of the Services 

listed under that stage in Paragraph 2.0 in Part A - Schedule of 

Services.   

  

(d) Where there are variations to the works at any time during the course of 

construction which results in changes (reduction/increase) to the 

original contract sum, the fees for the services rendered by CE:  

  

(i) under the completed Preliminary, Design,Tender stage and the 

completed Construction Stage, shall be based on the contract price 

as stated in Clause 6.4 (a)   

  

(e) Notwithstanding subparagraph (e), where the CE has not completed all 

the services specified under the Schematic Design stage, the fee shall 

be based on an amount to be agreed between the CE and the 

Government, and in the absence of such agreement, the fee shall be 

derived on the basis of Time Cost.  
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(f) Where the payment is based on Time Cost, the proportions of the total 

fee for the Works to be paid to the CE shall be based on the completion 

of deliverables or on a pro-rated monthly basis or any other agreed 

stages of payment.  

  

(g) Payment for site supervision services shall be paid on a monthly basis.  

  

(h) Payment for disbursement / reimbursable shall be made on a monthly 

basis upon submission of receipts and invoices where applicable.  
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APPENDIX 1  

  

  

  

APPENDIX 1 : TERMS OF REFERENCE  

  

[TO BE INSERTED BY RELEVANT AGENCY]  

  

  

To Include at least :  

  

1. Project Brief  

  

2. List & Mode of Deliverables  

  

3. Scope of Services  

  

i Basic Services 

ii Additional Services 

iii Site Supervision (if applicable) 
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APPENDIX 2  

  

  

APPENDIX 2 : TECHNICAL DOCUMENTS FOR PROJECT IMPLEMENTATION  

  

[CE‟S TECHNICAL DOCUMENTS FOR PROJECT IMPLEMENTATION-  

TO BE INSERTED BY RELEVANT AGENCY]  

  

  

  

  

  

  

  

  

  

  

  

  

      



Form CSA2014-Engineering (Amendment 2018)  

67  

  

APPENDIX 3  

  

  

APPENDIX 3 : LETTER OF ACCEPTANCE  

  

[THE LETTER OF ACCEPTANCE SHALL INCLUDE THE SIGNING PAGE AND  

EXECUTED BY THE CE - TO BE INSERTED BY RELEVANT AGENCY]  
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APPENDIX 4  

  

  

APPENDIX 4 : CERTIFICATE OF REGISTRATION WITH PROFESSIONAL  

BOARD   

  

[TO BE INSERTED BY RELEVANT AGENCY]  
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APPENDIX 5  

  

  

APPENDIX 5 : DELIVERABLES   

  

[TO BE INSERTED BY RELEVANT AGENCY]  

  

No.  Deliverables Stages  Details  
Due Date of 

Submission   

1.        

2.        
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APPENDIX 6A 

  

  

APPENDIX 6A : SUMMARY OF TOTAL CONSULTING COST  

  

[TO BE INSERTED BY RELEVANT AGENCY]  
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APPENDIX 6B  

  

APPENDIX 6B : CONSULTING FEES  

  

[DETAILED BREAKDOWN/CALCULATION OF FEES-   

TO BE INSERTED BY RELEVANT AGENCY]  
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APPENDIX 6C 

  

APPENDIX 6C : OUT OF POCKET EXPENSES  

  

[DETAILED BREAKDOWN/CALCULATION OF OUT OF POCKET EXPENSES-   

TO BE INSERTED BY RELEVANT AGENCY]  

    



Form CSA2014-Engineering (Amendment 2018)  

73  

  

APPENDIX 7  

APPENDIX 7 : SCHEDULE OF AGREED ITEMS  

  

Item   Clause of 

Agreement  

Description  Remarks  

1.  3.1  Commencement date  …… date to be inserted by Agency  

2.  3.1  Contract period  …… week/month/year  

3.  3.1  Contract Expiry date  …… date to be inserted by Agency  

4.  

3.2(b)  

Period for negotiation of the 

terms and condition for extension 

of the contract period  

………….week/month/year prior to  

Contract Expiry Date   

5.  1.1(i),  

5. 16(c),  

6. 1(a) &  

8.1(a)   

Government‟s Representative 

(GR)  

…… designation/(s) to be inserted 

by Agency  

6.  
6.2(b)  

Period for the Government to 

give decision  

…… days to be inserted by  

Agency  

7.  

6.4(c)  
CE‟s  bank account details for 

purposes of payment  

Name: …………….  

Account No.:……..  

Bank Address:……..  

8.  

5.3(b)  

Formula for calculation of 
Liquidated and Ascertained 
Damages:  
LAD = % BLR  x  Fees  

             100          365  

(subject to a minimum of  

RM100/- per day)  

RM……………./day  

  

9.  

16(a)  

a) For the Government  

  

  

  

  

  

b) For the CE  

  

a) Official Designation: 
Address:  
Fax No. :  

Tel. No :  

Email :  

  

b) Name of Firm : 
Address :  
Fax No. :  

Tel No.:  

      Email :  
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APPENDIX 8 

APPENDIX 8 : SERVICES IMPLEMENTATION SCHEDULE  

  

[TO INCLUDE DUE DATE(S) OF SPECIFICALLY IDENTIFIED DELIVERABLES-  

TO BE INSERTED BY RELEVANT AGENCY]  

  

  
No  Deliverable stages  List of activities  Period of  

Implementations 

according to 

activities  

Start Date   
(according 

to  
activities)  

End Date  
(according 

to  
activities)  

            

            

            

            

  

  

OR  

  

 GANTT CHART     
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APPENDIX 9 

  

APPENDIX 9 : CE’S PERSONNEL  

  

[TO BE INSERTED BY RELEVANT AGENCY]  

  

  
No  Name of  

Personnel  
(inclusive 

of owner & 

principal)  

Role in 

Team  
Number of  
Years of  
Working  

Experience  

Age  Employment  
Status with 

the firm  
(Permanent/  
Temporary)  

Full Name of  
Highest   

Academic  
Qualification 

(specify 
name of  

university)   

  

Professional 
Certificates  

 (list name of 
certificate and  

membership no.  
(if any))  
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                                                  APPENDIX 10 

APPENDIX 10 : CE’S PERSONNEL TIME INPUT SCHEDULE  (IF 

APPLICABLE)  

  

[TO BE INSERTED BY RELEVANT AGENCY]  

  

  
No.  Name of  

Personnel  
Involved in each 

stages  

Total Time Input by 

each personnel and 

according to 

deliverable stages  

Start Date   
(work commenced by 

each personnel)  

End Date  
(work ended by each 

personnel)  

          
Deliverable Stage XX     

1          
etc          

Deliverable Stage XX     

etc          

          
Deliverable Stage XX     

etc          
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APPENDIX 11 

  

APPENDIX 11 : CE’S SERVICES TAX LICENSE  

  

[TO BE INSERTED BY RELEVANT AGENCY]  
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APPENDIX 12 

  

  

APPENDIX 12 : SCHEDULE OF PAYMENT  

  

[BREAKDOWN OF SCHEDULED PAYMENT BY STAGES/PHASES OR MONTHS- 

TO BE INSERTED BY RELEVANT AGENCY]  

 


